| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 111 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 319, 532. 33 RQUTE : [-94
CALL ORDER @ 111 CONTRACT 1D : R -24942-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0941012
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |INC $ 1,710, 570.86 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $ 1,992, 203.51 116. 4642%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,149, 970.50 125. 6873%
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| VALSH & KELLY | BUCKO CONSTRUCT! ON | RETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001  PAVEMENT PATCH NG AND REHABI LI TATI ON
I | |
0001 105- 01925 6.000 MOS | 1500. 00000 9000. 00| 1500. 00000 9000. 00| 2350. 00000 14100. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 1200. 00000 1200. 00|  55000. 00000 55000. 00]  17000. 00000 17000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  85400. 00000 85400. 00]  90000. 00000 90000. 00|  47750. 00000 47750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 60820 411957.000 n2 | 0. 30000 123587. 10| 0. 50000 205978. 50| 0. 65000 267772. 05
SURFACE M LLING ASPHALT | | |
0005 305- 05204 668.000 My | 90. 00000 60120. 00| 112. 50000 75150. 00| 110. 00000 73480. 00
HVA FOR PATCHI NG | | |
0006 401- 05456 30897.000 My | 35. 30000 1090664. 10| 37. 25000 1150913. 25| 43. 75000 1351743. 75
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0007 402- 05495 40.000 My | 40. 00000 1600. 00| 60. 00000 2400. 00| 130. 00000 5200. 00
HVA WEDGE AND LEVEL | | |
0008 406- 05520 120.000 My | 260. 00000 31200. 00| 350. 00000 42000. 00| 270. 00000 32400. 00
ASPHALT FOR TACK COAT | | |
0009 801- 06203 15060.000 m | 0. 42000 6325. 20| 0. 42000 6325. 20| 0. 01000 150. 60
TEMPORARY PAVEMENT MARKI NG 100 mm | | [
0010 801- 06207 15060.000 m | 2. 32000 34939. 20| 2. 55000 38403. 00| 3. 15000 47439. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | [ |
0011 801- 06640 132.000 EACH| 81. 00000 10692. 00| 82. 00000 10824. 00| 92. 00000 12144. 00
CONSTRUCTI ON SIGN, A | | |
0012 801-06775 LUWP|  33300. 00000 33300.00]  50000. 00000 50000. 00|  34250. 00000 34250. 00
MAI NTAI NI NG TRAFFI C | | [
0013 801- 09133 2.000 EACH| 1850. 00000 3700. 00| 6000. 00000 12000. 00| 2100. 00000 4200. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0014 805- 02503 360.000 m | 0. 82000 295. 20| 1. 20000 432. 00| 0. 90000 324. 00

CABLE, ROADWAY LOOP, 1C 14GA. | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 111 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 319, 532. 33 ROUTE : 1-94
CALL ORDER c111 CONTRACT I D : R -24942-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 805- 78510 50.000 m | 2. 95000 147. 50| 3. 70000 185. 00| 3. 35000 167. 50
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0016 805- 78795 65.000 m | 32. 80000 2132. 00| 38. 00000 2470. 00| 37. 00000 2405. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0017 805-92951 3.000 EACH 250. 00000 750. 00 220. 00000 660. 00| 284. 00000 852. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | |
0018 808- 06702 16952.000 m | 1. 00000 16952. 00 1. 00000 16952. 00| 1. 50000 25428. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | |
nm | I
0019 808-06703 41396.000 m | 0. 78000 32288. 88 0. 78000 32288. 88| 1. 00000 41396. 00
LI NE, THERMOPLASTI C, SOLID, WHI TE, 100nmij |
0020 808- 75245 41396.000 m | 0. 78000 32288. 88 0. 78000 32288. 88| 1. 00000 41396. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100nm

TRANSVERSE MARKI NGS, THERMOPLASTI C, [

|

I

|

I

I

I

|

I

l I
0021 808- 75256 6659.000 m | 2.95000 19644. 05| 2.95000 19644. 05| 0. 10000 665. 90

I

SCOLID, WHI TE, CROSSHATCH LINE, 200 mm | |

I

I

|

I

I

|

|

I

I

0022 808- 75272 1677.000 m | 8. 75000 14673. 75 8. 75000 14673. 75 0. 10000 167.70
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, WH TE, CROSSHATCH LINE, 600 mm | |

0023 808- 75297 20.000 m | 8. 75000 175. 00 8. 75000 175. 00| 11. 50000 230. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | |

0024 808- 75320 7.000 EACH 67. 00000 469. 00 67. 00000 469. 00| 68. 00000 476. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |

0025 808- 75996 3318.000 EACH 2.00000 6636. 00 5. 00000 16590. 00| 5. 00000 16590. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |

0026 808- 75998 3318.000 EACH 19. 50000 64701. 00| 19. 50000 64701. 00| 22. 50000 74655. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0027 305- 92470 52.000 n2 | 100. 00000 5200. 00| 150. 00000 7800. 00| 210. 00000 10920. 00
PORTLAND CEMENT CONCRETE FOR PAVEMENT | | |
PATCH NG | | |

0028 801- 06625 50.000 EACH 49. 00000 2450. 00| 73. 00000 3650. 00| 55. 00000 2750. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |

0029 801- 04308 2.000 EACH 119. 00000 238. 00| 300. 00000 600. 00| 135. 00000 270. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0030 801- 01093 8.000 EACH 385. 00000 3080. 00| 600. 00000 4800. 00| 437. 00000 3496. 00

TEMPORARY WORKSI TE SPEED LIM T SI GN | [ |
ASSEMBLY | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 111 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 319, 532. 33 ROUTE : 1-94
CALL ORDER c111 CONTRACT I D : R -24942-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0031 801- 06606 4.000 EACH 69. 00000 276. 00| 220. 00000 880. 00| 78. 00000 312.00
BARRI CADE, 111B | | |
0032 801-06710 80. 000 DAY | 14. 00000 1120. 00| 15. 00000 1200. 00| 16. 00000 1280. 00
FLASHI NG ARROW S| GN | | [
0033 801-97643 790.000 m | 8. 90000 7031. 00| 12. 50000 9875. 00| 10. 00000 7900. 00
TEMPORARY BUZZ STRI PS | | [
0034 105- 04655 3.000 MXS | 160. 00000 480. 00| 1000. 00000 3000. 00| 205. 00000 615. 00
FI ELD OFFI CE COVMUNI CATI ONS EQUI PMVENT | | |
0035 801- 06645 15. 000 EACH 21. 00000 315. 00| 65. 00000 975. 00| 23. 00000 345. 00
CONSTRUCTI ON SI G\, B | | [
0036 303- 04095 200.000 My | 18. 00000 3600. 00| 30. 00000 6000. 00| 26. 00000 5200. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0037 808-06716 3000.000 m | 1. 30000 3900. 00| 1. 30000 3900. 00| 1. 50000 4500. 00
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 1,710,570. 86| $ 1,992, 203. 51| $ 2,149,970.50
...................................................................... e
CONTRACT TOTALS | $ 1,710,570. 86| $ 1,992, 203. 51| $ 2,149,970.50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 121 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 887, 472. 44 ROUTE : US 421
CALL ORDER : 121 CONTRACT ID : R -25037-A COUNTI ES : LAPCRTE
LETTI NG DATE : 04/24/01 10: 00 AM DISTRCT  : LAPCRTE Di STR CT
CONTRACT TIME : 11/01/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0819022
0819022
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 RIETH R LEY CONSTRUCTI ON $  779,444.19 100. 0000%
| (1) 35-0918397 | |
| RIETH RILEY CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-06790 9.000 MOS | 1600. 00000 14400. 00|

I
|
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | |
PERI METER PROTECTI ON | |
0013 205- 02231 52.500 m | 145. 00000 7612. 50|
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | |
Rl PRAP DI TCH CHECK [ |

|

FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 5670. 00000 5670. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  42000. 00000 42000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  48500. 00000 48500. 00| [
CLEARI NG R GHT OF WAY | | [
0005 202- 02240 45.000 n2 | 85. 00000 3825. 00| [
PAVEMENT, REMOVE | | |
0006 202- 02241 59.000 m | 22. 50000 1327. 50| [
GUARDRAI L, REMOVE | | [
0007 202- 02676 560.000 My | 3. 00000 1680. 00| [
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL | [ |
0008 202- 60820 9200.000 n2 | 1. 60000 14720. 00| |
SURFACE M LLI NG, ASPHALT | | |
0009 202- 74050 1.000 EACH| 630. 00000 630. 00| |
SI G\, OVERHEAD, REMOVE | | |
0010 202- 85996 9.000 EACH| 262. 50000 2362. 50| [
LI GHT STANDARD AND MAST ARM REMOVE | |
0011 203- 02000 1765.000 n8 | 23. 00000 40595. 00 [
EXCAVATI ON,  COVMON | |
0012 205- 02224 206.000 m | 6. 72000 1384. 32 [
I

I

|

I

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 121 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 887,472. 44 ROUTE : US 421
CALL ORDER o121 CONTRACT ID : R -25037-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-0918397 |
| RETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT

0014 205-02234 11. 000 EACH 42. 00000 462. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
CULVERT PI PE PROTECTI ON |

0015 205-02236 2.000 EACH 42. 00000 84. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON [

0016 205-02237 1.000 EACH 68. 25000 68. 25
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |

| 20. 00000 2740. 00

|

|
I I
I I
I I
| I
I I
| |
| |
0017 211- 02060 137.000 n8 | [
B BORROW FOR STRUCTURE BACKFI LL [ |
0018 303- 52308 1935.000 My | 18. 00000 34830. 00| [
COVPACTED AGGREGATE, O, 53 | | I
0019 401- 05437 1379.000 My | 48. 50000 66881. 50| [
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0020 401- 05455 1894.000 My | 50. 00000 94700. 00| [
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| [
0021 401- 05456 862.000 My | 51. 00000 43962. 00| [
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0022 401- 05459 481.000 My | 52. 00000 25012. 00| [
QC/ QA HVA BASE 25.0 mm SHOULDER | | |
0023 401- 05463 147.000 My | 54. 50000 8011. 50| [
QT QA HVA | NTERVEDI ATE 19.0 nm  SHOULDER| |
0024 401- 05464 80.000 My | 80. 50000 6440. 00| [
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | [
0025 401- 05467 892.000 m | 4. 46000 3978. 32| |
M LLED HVA CORRUGATI ONS | | |
0026 402- 05481 192.000 My | 50. 00000 9600. 00| |
HVA BASE 25.0 mm SHOULDER | [ [
0027 402- 05490 96.000 My | 72. 00000 6912. 00| |
HVA SURFACE 9.5 mm SHOULDER | | |
0028 402- 05495 260.000 My | 62. 50000 16250. 00| |
HVA WEDGE AND LEVEL | | [
0029 405- 05517 7.500 My | 515. 00000 3862. 50| |
ASPHALT FOR PRI ME COAT | [ |
0030 406- 05520 7.500 My | 510. 00000 3825. 00| |
ASPHALT FOR TACK COAT | |
0031 610- 05527 57.000 My | 115. 00000 6555. 00| |
HVA FOR APPROACHES | | [
0032 615- 06490 11.000 EACH| 178. 50000 1963. 50| |
I

RI GHT OF WAY MARKER



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 121 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 887, 472. 44 ROUTE : US 421
CALL ORDER : 121 CONTRACT ID : R -25037-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | |
| RIETH RI LEY CONSTRUCTI ON [ |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0033 615- 06500 3.000 EACH 598. 50000 1795. 50| |
MONUMENT, A | | |
0034 615- 06527 2.000 EACH 315. 00000 630. 00| |
MONUMENT, SECTI ON CORNER | | |
0035 616- 02320 564.500 n2 | 4. 00000 2258. 00| |
GEOTEXTI LES | | |
0036 616- 03472 172.000 My | 55. 50000 9546. 00| |
R PRAP, REVETMENT 450 mm | | |
0037 621- 01004 2.000 EACH 735. 00000 1470. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 06545 0.801 My | 949. 06000 760. 20| |
FERTI LI ZER | | |
0039 621- 06553 169.000 kg | 9. 56000 1615. 64| |
SEED M XTURE, R | | |
0040 621- 06565 4.000 My | 747. 60000 2990. 40| |
MULCHI NG MATERI AL | | |
0041 715- 03475 4.000 EACH| 845. 00000 3380. 00| |
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0042 715- 05149 28.400 m | 93. 00000 2641. 20| |
PI PE, TYPE 2, C RCULAR 300 mm | | |
0043 715- 05151 13.000 m | 175. 00000 2275. 00| |
PIPE, TYPE 2, C RCULAR 375 mm | | |
0044 715- 05152 7.000 m | 290. 00000 2030. 00| |
PIPE, TYPE 2, C RCULAR 450 mm | | |
0045 715- 05154 24.000 m | 215. 00000 5160. 00| |
PI PE, TYPE 2, C RCULAR 600 mm | | |
0046 715- 05169 24.000 m | 185. 00000 4440. 00| |
PIPE, TYPE 3, C RCULAR 375 mm | | |
0047 715- 05235 25.000 m | 320. 00000 8000. 00| |
PIPE, TYPE 1, DEFORVED, MN. AREA 0.42 | | |
e I I I
0048 715- 05757 11.000 m | 625. 00000 6875. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 900 mm | | [
0049 715- 46005 1.000 EACH 420. 00000 420. 00| |
Pl PE END SECTI ON, 375 nm | | |
0050 715- 46010 1.000 EACH| 420. 00000 420. 00| |
Pl PE END SECTI ON, 450 nm | | |
0051 715- 46020 1.000 EACH| 585. 00000 585. 00| |
Pl PE END SECTI ON, 600 nm | | |
0052 720- 44000 3.000 EACH| 570. 00000 1710. 00| |
I

CASTI NG ADJUST TO GRADE |



TRANSPORTATI ON OF SALVAGEABLE S| GNAL |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 121 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 887,472. 44 ROUTE : US 421
CALL ORDER o121 CONTRACT ID : R -25037-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0053 720- 45005 1.000 EACH 2030. 00000 2030. 00| |
I NLET, A2 | | |
0054 730- 04579 2.000 EACH 5165. 00000 10330. 00| |
GRATED BOX END SECTION, I, 4:1, MN. | | |
AREA 0. 408 n? | | |
0055 730-97925 2.000 EACH 8145. 00000 16290. 00| |
GRATED BOX END SECTION, |, 6:1, 900 mm | | |
0056 801- 06203 600.000 m | 0. 67000 402. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0057 801- 06207 3860.000 m | 2. 94000 11348. 40| |
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
100 mm | | |
0059 801- 06640 24.000 EACH 56. 70000 1360. 80| |
CONSTRUCTI ON SI GN, A | | |
0060 801- 06645 6.000 EACH 8. 40000 50. 40| |
CONSTRUCTI ON SI G\, B | | [
0061 801-06710 190. 000 DAY | 12. 60000 2394. 00| |
FLASHI NG ARROW S| GN | [ [
0062 801-06775 LUWP| 15000. 00000 15000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0063 802- 02489 138.600 m | 34. 44000 4773. 38| |
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | | |
0064 802- 76025 14.410 n2 | 118. 67000 1710. 03| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, 2.03 mm TH CKNESS | | |
0065 802- 76035 5.290 nm2 | 129. 97000 687. 54| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0066 802- 76045 10.450 n2 | 146. 93000 1535. 42| |
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm TH CKNESS | [ |
0067 805-01815 4.000 EACH 1785. 00000 7140. 00| |
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 n | |
0068 805-01842 4.000 EACH 577. 50000 2310. 00| |
HANDHOLE, SI GNAL | | |
0069 805-01843 1.000 EACH 262. 50000 262. 50| |
S| GNAL HANDHOLE ADJUST TO GRADE | | |
0070 805-02087 LUWP| 1050. 00000 1050. 00| |
| |
I I

EQUI PVENT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 121 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 887,472. 44 ROUTE : US 421
CALL ORDER o121 CONTRACT ID : R -25037-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0071 805- 06592 598.000 m | 27.55000 16474. 90|

CONDUI T, STEEL, GALVANI ZED, 50nmm |
0072 805-78106 1.000 EACH 8190. 00000 8190. 00

CONTROLLER AND CABI NET, MASTER MENU |
DRI VEN, 8 PHASE |
0073 805- 78205 10.000 EACH 399. 00000 3990. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER, GREEN |
0074 805-78215 2.000 EACH 409. 50000 819. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER ARROWN GREEN ARROW |

|

I I

I |

I I

| I

I I

I |

I I

| |

| |

0075 805- 78415 3.000 EACH 1050. 00000 3150. 00| |
SPAN, CATENARY, AND TETHER | | |
0076 805- 78420 3.000 EACH 262. 50000 787. 50| |
DI SCONNECT HANGER | | |
0077 805- 78445 1.000 EACH 420. 00000 420. 00| |
SI GNAL SERVI CE | | |
0078 805- 78467 18.300 m | 4.30000 78. 69 |
SI GNAL CABLE, 3C 8GA. | | |
0079 805- 78470 776.000 m | 0. 69000 535. 44| |
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0080 805- 78485 330.000 m | 2. 75000 907. 50| |
SI GNAL CABLE, 5C 14GA | | |
0081 805- 78490 228.800 m | 3.10000 709. 28| |
SI GNAL CABLE, 7C 14GA | | |
0082 805- 78510 2411.000 m | 2.07000 4990. 77| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0083 805- 78785 7.000 EACH 399. 00000 2793. 00| |
SI GNAL DETECTCR HOUSI NG | | |
0084 805- 78795 275.600 m | 27. 55000 7592. 78| |
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0085 805- 78925 1.000 EACH 682. 50000 682. 50| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0086 805- 81060 4.000 EACH 3570. 00000 14280. 00| |
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0087 805- 86805 1.000 EACH 1890. 00000 1890. 00| |
SERVI CE PO NT, | | | |
0088 805- 86889 182.000 m | 1. 21000 220. 22| |
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | |
0089 805- 86920 12.000 EACH 15. 75000 189. 00 |
I

I

|
I
MULTI PLE COMPRESSI ON FI TTI NG, NOT | |
WATERPROOFED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 121 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 887,472. 44 ROUTE : US 421
CALL ORDER o121 CONTRACT ID : R -25037-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0090 805- 86925 4.000 EACH 21. 00000 84. 00| |
MULTI PLE COMPRESSI ON FI TTI NG | [ |
WATERPROCFED | | |
0091 805- 86930 12. 000 EACH| 10. 50000 126. 00| |
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0092 805- 86935 4.000 EACH 15. 75000 63. 00| |
I NSULATI NG LI NK, WATERPROCFED | | |
0093 805-98335 175.000 m | 12. 05000 2108. 75| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ [
0094 805- 98336 106.000 m | 12. 05000 1277. 30| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUI T, 4 1/C | | |
0095 807-02191 1.000 EACH 525. 00000 525. 00| |
HANDHOLE, LI GHTI NG | | [
0096 807-02428 6. 000 EACH| 577. 50000 3465. 00| |
LI GHTI NG FOUNDATI ON, OONCRETE, W TH [ [ |
GROUNDI NG, 750 nm X 750 mm X 2500 mm | | [
0097 807-84752 6. 000 EACH 1312. 50000 7875. 00| |
LIGHT POLE, 12.2 mE MH, 3.1 mMAST | [ [
ARM TRANSFORMER BASE | | |
0098 807- 86620 6. 000 EACH 367. 50000 2205. 00| |
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT [ [ [
0099 807-86910 6. 000 EACH 26. 25000 157. 50| |
CONNECTOR KI' T, UNFUSED | | |
0100 807-86915 6. 000 EACH 29. 40000 176. 40| |
CONNECTOR KI T, FUSED | | [
0101 807-86950 6. 000 EACH 31. 50000 189. 00| |
SI G\, UNDERPASS, AND ROADWAY LI GHTI NG | | |
LOCATI ON | DENTI FI CATI ON | | [
0102 807- 86955 8.000 EACH 78. 75000 630. 00| |
CABLE DUCT MARKER [ [
0103 808-06701 102.000 m | 1. 37000 139. 74| |
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | |
0104 808- 06705 288.000 m | 3. 10000 892. 80| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
m I I I
0105 808-06713 1456.000 m | 0. 58000 844. 48| |
I

LINE, PAINT, SCLID, WHITE, 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 121 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 887,472. 44 ROUTE : US 421
CALL ORDER o121 CONTRACT ID : R -25037-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-0918397 | |

| RETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N

0106 808-06716 1360.000 m | 1. 24000 1686. 40|
LI NE, REMOVE | |

0107 808- 75205 485.000 m | 1. 37000 664. 45|
LI NE, THERMOPLASTI C, SOLID, WH TE, 100 | |
nm |

0108 808- 75215 61.000 m | 4. 67000 284. 87
LI NE, THERMOPLASTIC, SOLID, WH TE, 300 |
m I

0109 808- 75245 973.000 m | 1. 37000 1333.01
LI NE, THERMOPLASTIC, SOLID, YELLOW |
100mMm

0110 808- 75278 64.000 m | 4. 67000 298. 88

|
I
|
I
|
I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, YELLON CROSSHATCH LINE, 300nm | |
0111 808- 75297 47.000 m | 9. 14000 429. 58|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | |
0112 808- 75320 15.000 EACH| 57. 75000 866. 25|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |
0113 808- 75325 10.000 EACH| 78. 75000 787. 50]
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0114 808- 75996 30.000 EACH| 15. 00000 450. 00|

SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | |
REMOVE | |
0115 808- 75998 48.000 EACH 31. 50000 1512. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
0116 808- 92027 302.000 m | 3. 10000 936. 20|
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [
200nmm | |
0117 202- 74045 30.000 EACH 26. 25000 787. 50|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |
0118 202- 78515 LUVP| 1575. 00000 1575. 00|
TRAFFI C SI GNAL EQUI PVENT, REMOVE | |
0119 213-52830 7.000 n8 | 100. 00000 700. 00|
FLOMBLE MORTAR | |
0120 801-01428 30.000 m | 21. 00000 630. 00|
TEMPORARY TRANSVERSE MARKI NGS, |, STCP | |
LINE, 600 mm [ |
0121 720- 44040 1.000 EACH 1385. 00000 1385. 00|

CASTING 7, FURNI SH AND ADJUST TO GRADE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 121 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 887,472. 44 ROUTE : US 421
CALL ORDER o121 CONTRACT ID : R -25037-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0122 804- 06771 12.000 EACH 18. 85000 226. 20| |
DELI NEATOR POST, FLEXI BLE | | |
0123 201- 02858 131.000 m | 37. 00000 4847. 00| |
DI TCH CLEANI NG | | |
0124 720- 95422 1.000 EACH 1790. 00000 1790. 00| |
MANHOLE, J4 | | |
0125 715-05156 24,000 m | 271. 00000 6504. 00| |
PIPE, TYPE 2, O RCULAR 750 mm [ [ [
0126 715-46030 1.000 EACH 1200. 00000 1200. 00| |
PI PE END SECTION, 750 mm | [ [
0127 501-04771 LUWP| 2570. 00000 2570. 00| |
CORI NG CONCRETE PAVEMENT | | |
SECTI ON TOTALS | $ 779, 444. 19| |
__________________________________________ o
CONTRACT TOTALS | $ 779, 444. 19| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 131 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 500, 998. 52 ROUTE : 37
CALL ORDER ;131 CONTRACT ID : R -25113-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 12/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 5326002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 5,225, 000. 00 100. 0000%
2 35-0626844 RUDOLPH, J.H & CO $ 5,598, 132. 60 107. 1412%
3 35-0248940 CORYDON STONE & ASPHALT $ 5,856, 690. 00 112. 0897%
4 35-1139301 E & B PAVING |NC $ 6,181,447.15 118. 3052%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $ 7,190, 392. 00 137. 6151%
| (1) 35-2040801 | (2) 350626844 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR, || RUDOLPH, J.H & CO | CORYDON STONE & ASPHALT
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I |
0001 105- 06790 10.000 MOS | 1300. 00000 13000. 00| 1600. 00000 16000. 00| 900. 00000 9000. 00
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 5000. 00000 5000.00]  20800. 00000 20800. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  261000. 00000 261000.00]  280000. 00000 280000. 00|  290000. 00000 290000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 1650.000 m | 6. 65000 10972. 50| 6. 95000 11467. 50] 7.00000 11550. 00
GUARDRAI L, REMOVE | | |
0005 202- 02272 1850.000 m | 6. 00000 11100. 00| 18. 20000 33670. 00| 7.00000 12950. 00
PAVED S| DE DI TCH, REMOVE | | |
0006 202- 60820 274000. 000 n2 | 0. 25000 68500. 00| 0. 01000 2740. 00 0. 18000 49320. 00
SURFACE M LLING ASPHALT | | |
0007 202-93741 16. 000 EACH 50. 00000 800. 00| 172. 00000 2752. 00| 50. 00000 800. 00
GUARD RAI L END TREATMENT, REMOVE | |
0009 203- 02020 5000.000 n8 | 11. 00000 55000. 00| 11. 25000 56250. 00| 5. 00000 25000. 00
EXCAVATI ON, UNCLASSI FI ED | |
0010 203- 02080 18.340 km | 600. 00000 11004. 00| 1420. 00000 26042. 80| 4500. 00000 82530. 00
LI NEAR GRADI NG | | |
0011 203-91878 1950.000 m | 12. 00000 23400. 00| 6. 35000 12382. 50| 10. 00000 19500. 00
LI NEAR DI TCH GRADI NG | | |
0012 211- 02060 150.000 n8 | 37. 00000 5550. 00| 14. 10000 2115. 00| 20. 00000 3000. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303- 02051 25.000 My | 30. 00000 750. 00| 60. 00000 1500. 00| 40. 00000 1000. 00
STONE, 2 | | |
0014 303- 04075 100.000 My | 13. 00000 1300. 00| 17. 25000 1725. 00| 15. 00000 1500. 00

COVPACTED AGGREGATE, O, 73 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 131 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 500, 998. 52 ROUTE : 37
CALL ORDER ;131 CONTRACT ID : R -25113-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR., || RUDOLPH, J.H & CO | CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 303-52308 37900.000 My | 12. 50000 473750. 00| 19. 35000 733365. 00| 16. 00000 606400. 00
COVPACTED AGGREGATE, O 53 | | |
0016 305-05204 100.000 My | 60. 00000 6000. 00| 88. 00000 8800. 00| 100. 00000 10000. 00
HMVA FOR PATCHI NG | |
0017 305-05731 13453.000 My | 30. 00000 403590. 00 28. 70000 386101. 10| 36. 00000 484308. 00
W DENI NG WTH QC/ QA HWVA - - VOLUMETRI C | |
0018 401- 05455 27464.000 My | 28. 75000 789590. 00 28. 70000 788216. 80| 30. 00000 823920. 00

QC/ QA HVA | NTERVEDI ATE 19. 0 nm [
MAI NLI NE - - VOLUMETRI C |

|
|
|
|
0019 401- 05456 13732.000 My | 38. 00000 521816. 00| 38. 00000 521816. 00| 39. 00000 535548. 00
QC QA HVA SURFACE 9.5 nm MAI NLI NE | | |
-~ VOLUMETRI C [ | |
0020 401- 05459 28263.000 My | 28. 50000 805495. 50| 28. 70000 811148. 10| 28. 00000 791364. 00
QC/ QA HVA BASE 25.0 nm SHOULDER | | |
-~ VOLUMVETRI C | [ |
0021 401- 05464 7065.000 My | 31. 00000 219015. 00| 32. 70000 231025. 50] 36. 00000 254340. 00
QU QA HVA SURFACE 9.5 nm SHOULDER | | |
-~ VOLUMVETRI C [ [ |
0022 401- 06264 LUMP| 5000. 00000 5000. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HMVA | | |
0023 405- 05517 160.000 My | 230. 00000 36800. 00| 315. 00000 50400. 00| 300. 00000 48000. 00
ASPHALT FOR PRI ME COAT | | |
0024 406- 05520 143.000 My | 190. 00000 27170. 00| 195. 00000 27885. 00| 200. 00000 28600. 00
ASPHALT FOR TACK COAT | | |
0025 601- 94689 16. 000 EACH| 2385. 00000 38160. 00| 2400. 00000 38400. 00| 2500. 00000 40000. 00
GUARDRAI L END TREATMENT, CS | | |
0026 601- 99105 1725.000 m | 33. 00000 56925. 00| 40. 50000 69862. 50| 35. 00000 60375. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0027 610- 05527 1575.000 My | 36. 00000 56700. 00| 60. 50000 95287. 50| 60. 00000 94500. 00
HVA FOR APPROACHES | | |
0028 615- 06525 26.000 EACH 100. 00000 2600. 00| 275. 00000 7150. 00| 150. 00000 3900. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0029 616- 02305 835.000 n8 | 90. 00000 75150. 00| 160. 00000 133600. 00| 175. 00000 146125. 00
GABI ONS | | |
0030 616- 02320 20000.000 n2 | 1. 40000 28000. 00| 1. 35000 27000. 00| 1. 50000 30000. 00
GEOTEXTI LES | | |
0031 616- 06405 18000.000 My | 14. 00000 252000. 00| 20. 00000 360000. 00| 18. 00000 324000. 00
Rl PRAP, REVETMENT | | |
0032 616- 06451 7000.000 My | 14. 00000 98000. 00| 19. 50000 136500. 00| 18. 00000 126000. 00
Rl PRAP, UNI FORM | | |
0033 616- 95754 100.000 m | 6. 00000 600. 00| 9. 30000 930. 00| 5. 00000 500. 00

PAVED S| DE DI TCH, BREAK | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 02/
131 -3

01

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |

ENG NEER S ESTI MATE: $ 6, 500, 998. 52 ROUTE : 37
CALL ORDER : 131 CONTRACT ID : R -25113-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM Dl STRI CT © VI NCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO | CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ 1
0034 621-01004 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0035 621- 06559 1800.000 n2 | 1. 15000 2070. 00| 1. 15000 2070. 00| 1. 20000 2160. 00
MULCHED SEEDI NG, R [ | |
0036 715-05019 22.000 m | 300. 00000 6600. 00| 476. 00000 10472. 00| 500. 00000 11000. 00
PIPE, TYPE 1, C RCULAR 900 mm | | |
0037 715- 05053 2800.000 m | 35. 00000 98000. 00| 36. 60000 102480. 00| 36. 00000 100800. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | |
0038 715-05119 3.000 m | 275. 00000 825. 00| 193. 00000 579. 00| 300. 00000 900. 00
PIPE, TYPE 1, C RCULAR 375 mm | | |
0039 715- 05203 37000.000 m | 4. 40000 162800. 00| 2. 50000 92500. 00| 5. 00000 185000. 00
Pl PE, TYPE 4, C RCULAR 100 mm | | |
0040 715- 46005 2.000 EACH 280. 00000 560. 00| 400. 00000 800. 00| 280. 00000 560. 00
Pl PE END SECTI ON, 375 nm | | |
0041 715- 46040 40.000 EACH 400. 00000 16000. 00| 390. 00000 15600. 00| 650. 00000 26000. 00
Pl PE END SECTI ON, 900 nm | | |
0042 718-06529 350. 000 EACH 480. 00000 168000. 00| 300. 00000 105000. 00| 480. 00000 168000. 00
OUTLET PROTECTOR, 2 | | |
0043 718- 06532 3000.000 m | 3. 00000 9000. 00| 3. 00000 9000. 00| 3. 00000 9000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0044 718-52610 1500.000 n8 | 35. 00000 52500. 00| 34. 00000 51000. 00| 36. 00000 54000. 00
AGGREGATE FCR UNDERDRAI NS | | |
0045 718-99153 37000.000 n2 | 0. 80000 29600. 00| 0. 70000 25900. 00| 0. 85000 31450. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0046 801- 06203 40500.000 m | 0. 40000 16200. 00| 0. 37000 14985. 00| 0. 70000 28350. 00
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0047 801- 06207 40500. 000 m 3. 85000 155925. 00| 3. 25000 131625. 00| 2. 25000 91125. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0048 801- 06640 43.000 EACH 95. 00000 4085. 00| 80. 00000 3440. 00| 80. 00000 3440. 00
CONSTRUCTI ON SIGN, A | |
0049 801-06775 LUWP| 95288. 00000 95288. 00| 70000. 00000 70000. 00|  170000. 00000 170000. 00
MAI NTAI NI NG TRAFFI C | [ |
0050 808-06712 3700.000 m | 0. 15000 555. 00| 0. 16000 592. 00| 0. 16000 592. 00
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |
0051 808- 06713 37000.000 m | 0. 13000 4810. 00| 0. 16000 5920. 00| 0. 16000 5920. 00
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0052 808- 06714 550.000 m | 0. 15000 82. 50| 0. 16000 88. 00| 0. 16000 88. 00
LINE, PAINT, SOLID, YELLON 100 mm | | |
0053 808- 75297 100.000 m | 15. 00000 1500. 00| 11. 00000 1100. 00| 12. 00000 1200. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 131 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 500, 998. 52 ROUTE : 37
CALL ORDER : 131 CONTRACT ID : R -25113-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR, ||RUDOLPH, J.H & CO | CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0054 808- 75996 786.000 EACH| 4. 00000 3144. 00| 2.80000 2200. 80| 5. 00000 3930. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0055 808- 75998 786.000 EACH| 20. 00000 15720. 00| 21. 00000 16506. 00| 20. 00000 15720. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0056 401- 05467 36000.000 m | 0. 18000 6480. 00| 0. 20000 7200. 00| 0. 25000 9000. 00
M LLED HVA CORRUGATI ONS | | |
0057 205- 02224 300.000 m | 6. 55000 1965. 00| 6. 60000 1980. 00| 6. 75000 2025. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, | | |
PERI METER PROTECTI ON | [ |
0058 205- 02229 100.000 m | 12. 40000 1240. 00| 12. 50000 1250. 00| 12. 50000 1250. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0059 205- 02231 300.000 m | 16. 00000 4800. 00| 78. 00000 23400. 00| 25. 00000 7500. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK | [ |
0060 205- 06789 250.000 m | 8. 85000 2212. 50| 8. 85000 2212. 50 9. 00000 2250. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SILT FENCE DI TCH CHECK | [ |
SECTI ON TOTALS | $ 5,225, 000. 00| $ 5,598, 132. 60| $ 5,856, 690.00

CONTRACT TOTALS | $ 5,225, 000. 00| $ 5,598, 132. 60| $ 5,856, 690.00




QC/ QA HVA BASE 25.0 nm SHOULDER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 131 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 500, 998. 52 ROUTE : 37
CALL ORDER ;131 CONTRACT ID : R -25113-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06790 10.000 MOs | 1800. 00000 18000. 00| 2500. 00000 25000. 00|
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUWP| 25000. 00000 25000. 00| 13000. 00000 13000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUVP|  300000. 00000 300000. 00| 1059850. 10000 1059850. 10|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 1650.000 m | 9. 00000 14850. 00| 8. 75000 14437. 50|
GUARDRAI L, REMOVE | | [
0005 202-02272 1850.000 m | 11. 75000 21737. 50| 15. 50000 28675. 00|
PAVED S| DE DI TCH, REMOVE | | [
0006 202-60820 274000.000 n2 | 0. 90000 246600. 00| 1. 00000 274000. 00|
SURFACE M LLI NG, ASPHALT | | |
0007 202-93741 16. 000 EACH 190. 00000 3040. 00| 380. 00000 6080. 00|
GUARD RAI L END TREATMENT, REMOVE | | [
0009 203-02020 5000. 000 nB8 | 7.80000 39000. 00| 13. 25000 66250. 00|
EXCAVATI ON,  UNCLASSI FI ED | | [
0010 203- 02080 18.340 km | 21730. 00000 398528. 20| 5500. 00000 100870. 00|
LI NEAR GRADI NG | | [
0011 203-91878 1950.000 m | 11. 00000 21450. 00| 22. 00000 42900. 00|
LI NEAR DI TCH GRADI NG | | [
0012 211-02060 150.000 nB8 | 26. 00000 3900. 00| 38. 00000 5700. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303-02051 25.000 My | 52. 00000 1300. 00| 21. 00000 525. 00|
STONE, 2 | | |
0014 303- 04075 100.000 My | 31. 00000 3100. 00| 18. 00000 1800. 00|
COVPACTED AGGREGATE, O 73 | | |
0015 303-52308 37900. 000 My | 12. 00000 454800. 00| 13. 00000 492700. 00|
COVPACTED AGGREGATE, O 53 | | |
0016 305-05204 100.000 My | 120. 00000 12000. 00| 120. 00000 12000. 00|
HVA FOR PATCHI NG | | [
0017 305-05731 13453.000 My | 34. 00000 457402. 00| 33. 90000 456056. 70|
WDENING WTH QO QA HVA --VOLUMETRIC | | [
0018 401- 05455 27464.000 My | 30. 00000 823920. 00| 30. 00000 823920. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 nm | | |
MAI NLI NE - - VOLUVETRI C | [ |
0019 401- 05456 13732.000 My | 41. 00000 563012. 00| 42.00000 576744. 00|
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
--VOLUVETRI C | | |
0020 401- 05459 28263.000 My | 30. 00000 847890. 00| 33. 90000 958115. 70|
| I
I I

--VOLUVETRI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/02/01
PACGE : 131 -6

ENG NEER S ESTI MATE: $ 6, 500, 998. 52 ROUTE : 37
CALL ORDER ;131 CONTRACT ID : R -25113-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0021 401- 05464 7065.000 My | 36. 00000 254340. 00| 42. 00000 296730. 00|
QT QA HVA SURFACE 9.5 nm SHOULDER | | |
--VOLUVETRI C | | |
0022 401- 06264 LUWP| 5000. 00000 5000. 00| 5000. 00000 5000. 00|
PROFI LOGRAPH, HVA | | |
0023 405- 05517 160.000 My | 325. 00000 52000. 00| 275. 00000 44000. 00|
ASPHALT FOR PRI ME COAT | | |
0024 406- 05520 143.000 My | 200. 00000 28600. 00| 185. 00000 26455. 00|
ASPHALT FOR TACK COAT | | |
0025 601- 94689 16. 000 EACH 2160. 00000 34560. 00| 2100. 00000 33600. 00|
GUARDRAI L END TREATMENT, OS | | |
0026 601-99105 1725.000 m | 31. 45000 54251. 25| 33. 00000 56925. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 610- 05527 1575.000 My | 68. 00000 107100. 00| 90. 00000 141750. 00|
HVA FOR APPROACHES | | [
0028 615- 06525 26. 000 EACH 262. 50000 6825. 00| 300. 00000 7800. 00|
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0029 616- 02305 835.000 nB | 120. 00000 100200. 00| 135. 00000 112725. 00|
GABI ONS | | |
0030 616-02320 20000. 000 n2 | 1. 50000 30000. 00| 2. 25000 45000. 00|
GEOTEXTI LES | | |
0031 616- 06405 18000. 000 My | 18. 40000 331200. 00| 18. 00000 324000. 00|
Rl PRAP, REVETNMENT | | |
0032 616- 06451 7000.000 My | 18. 40000 128800. 00| 21. 00000 147000. 00|
R PRAP, UNI FORM | | [
0033 616- 95754 100.000 m | 10. 00000 1000. 00| 16. 00000 1600. 00|
PAVED S| DE DI TCH, BREAK | | [
0034 621-01004 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06559 1800. 000 n2 | 1. 15000 2070. 00| 1. 25000 2250. 00|
MULCHED SEEDI NG R | | [
0036 715-05019 22.000 m | 325. 00000 7150. 00| 130. 00000 2860. 00|
PIPE, TYPE 1, O RCULAR 900 mm | [ |
0037 715-05053 2800.000 m | 35. 00000 98000. 00| 37. 00000 103600. 00|
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0038 715-05119 3.000 m | 155. 00000 465. 00| 130. 00000 390. 00|
PIPE, TYPE 1, O RCULAR 375 nm | | |
0039 715-05203 37000.000 m | 3. 90000 144300. 00| 6. 70000 247900. 00|
PIPE, TYPE 4, O RCULAR 100 nm | | |
0040 715-46005 2.000 EACH 260. 00000 520. 00| 300. 00000 600. 00|

PI PE END SECTI ON, 375 mm |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 131 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 500, 998. 52 ROUTE : 37
CALL ORDER : 131 CONTRACT ID : R -25113-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-0918397 |
|E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0041 715- 46040 40.000 EACH 730. 00000 29200. 00| 550. 00000 22000. 00|
Pl PE END SECTI ON, 900 nm | | |
0042 718-06529 350.000 EACH| 480. 00000 168000. 00| 520. 00000 182000. 00|
OUTLET PROTECTOR, 2 | | |
0043 718- 06532 3000.000 m | 3.00000 9000. 00| 3. 25000 9750. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0044 718-52610 1500. 000 n8 | 35. 00000 52500. 00| 39. 00000 58500. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0045 718- 99153 37000.000 n2 | 0. 80000 29600. 00| 0. 85000 31450. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0046 801- 06203 40500.000 m | 0. 35000 14175. 00| 0. 40000 16200. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0047 801- 06207 40500.000 m | 2. 70000 109350. 00| 3. 45000 139725. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0048 801- 06640 43.000 EACH 100. 00000 4300. 00| 83. 00000 3569. 00|
CONSTRUCTI ON SI GN, A | | |
0049 801- 06775 LUMP|  55000. 00000 55000.00]  93000. 00000 93000. 00|
MAI NTAI NI NG TRAFFI C | | |
0050 808- 06712 3700.000 m | 0. 15000 555. 00| 0. 16000 592. 00|
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0051 808- 06713 37000.000 m | 0. 15000 5550. 00| 0. 16000 5920. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0052 808- 06714 550.000 m | 0. 15000 82. 50| 0. 16000 88. 00|
LINE, PAINT, SOLID, YELLOWN 100 nm | | |
0053 808- 75297 100.000 m | 10. 85000 1085. 00| 11. 50000 1150. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0054 808- 75996 786.000 EACH| 4. 20000 3301. 20| 3. 00000 2358. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0055 808- 75998 786.000 EACH 20. 00000 15720. 00| 21. 00000 16506. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0056 401- 05467 36000.000 m | 0. 60000 21600. 00| 0. 70000 25200. 00|
M LLED HVA CORRUGATI ONS | | |
0057 205- 02224 300.000 m | 6. 55000 1965. 00| 7.00000 2100. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |
0058 205- 02229 100.000 m | 12. 40000 1240. 00000 1300. 00|

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

STRAW BALE DI TCH CHECK

|
|

00| 13.
||



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 131 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 500, 998. 52 ROUTE : 37
CALL ORDER ;131 CONTRACT ID : R -25113-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0059 205-02231 300.000 m | 46. 00000 13800. 00| 55. 00000 16500. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0060 205- 06789 250.000 m | 8. 85000 2212. 50| 9. 50000 2375. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SILT FENCE DI TCH CHECK | [ |
SECTI ON TOTALS | $ 6,181, 447. 15| $ 7,190, 392. 00|

CONTRACT TOTALS | $ 6,181, 447.15] $ 7,190, 392. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 141 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 588, 454. 56 RQUTE : SR 39
CALL ORDER © 141 CONTRACT ID : R -25136-A COUNTI ES : MORGAN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 4555002
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON [ |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1310611 ROBERTSON, DUNCAN, | NC. $ 1,229,961.03 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,291, 258.03 104. 9836%
3 35-1698047 GRADEX, | NC. $ 1,334,346. 40 108. 4868%
4 38-1894432 | AFRATE, ANGELO CONSTRUCTI ON $ 1,344,749.76 109. 3327%
5  35-1673827 HENDERSON, H E., INC. $ 1,459, 403. 48 118. 6544%
6  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,690, 000. 00 137. 4027%
7  35-1315965 FOX CONTRACTORS $ 1,712, 945.08 139. 2682%
| (1) 35-1310611 | (2) 35-1917625 | (3) 35-1698047
| ROBERTSON, DUNCAN, | NC. | M LESTONE CONTRACTORS, L.P. | GRADEX, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTION 0001 S| GHT DI STANCE | MPROVEMENT
I I I
0001 105- 06790 6.000 M5 | 1500. 00000 9000. 00| 760. 37000 4562. 22| 1900. 00000 11400. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  30000. 00000 30000. 00|  24535. 42000 24535.42|  30000. 00000 30000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  65000. 00000 65000. 00|  62000. 00000 62000. 00|  66700. 00000 66700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  30000. 00000 30000. 00|  30000. 00000 30000. 00|  33300. 00000 33300. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 6494.000 n2 | 10. 00000 64940. 00| 1. 76000 11429. 44 5. 25000 34093. 50
PAVEMENT, REMOVE | | |
0006 202- 03000 LUMP|  10000. 00000 10000. 00| 1931. 04000 1931. 04| 8800. 00000 8800. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL No. | | |
15 I I I
0007 202- 03000 LUMP|  10000. 00000 10000. 00| 2077. 62000 2077. 62| 8800. 00000 8800. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL No. | | |
8 I I I
0008 202- 60820 369.600 n2 | 8. 00000 2956. 80| 6. 79000 2509. 58] 5. 00000 1848. 00
SURFACE M LLING ASPHALT | | |
0009 203- 02000 72986.000 n8 | 3. 50000 255451. 00| 9. 00000 656874. 00| 6. 37000 464920. 82
EXCAVATI ON,  COMMON | | |
0010 203- 02045 3782.000 n8 | 4.00000 15128. 00| 4. 75000 17964. 50| 4.75000 17964. 50
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0011 205- 02224 1288.800 m | 3. 00000 3866. 40| 4. 93000 6353. 78| 5. 15000 6637. 32
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 141 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 588, 454. 56 RQUTE : SR 39
CALL ORDER © 141 CONTRACT ID : R -25136-A COUNTI ES : MORGAN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1917625 | (3) 35-1698047
| ROBERTSQN, DUNCAN, | NC. | M LESTONE CONTRACTORS, L.P. | GRADEX, | NC.
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 205-02231 342.000 m | 10. 00000 3420. 00| 68. 91000 23567. 22| 46. 00000 15732. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0013 205- 02232 482.190 nB | 8. 00000 3857. 52| 9. 30000 4484. 37| 5. 75000 2772.59
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP [ [ [
0014 211- 02060 1226.500 n8 | 25. 00000 30662. 50| 1. 62000 1986. 93| 16. 00000 19624. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 2822.000 My | 15. 00000 42330. 00| 4. 59000 12952. 98| 16. 50000 46563. 00
COVPACTED AGGREGATE, O 53 | | [
0016 402- 05468 3323.000 MW | 35. 75000 118797. 25| 29. 06000 96566. 38| 31. 38000 104275. 74
HVA BASE 25.0 mm MAI NLI NE | | [
0017 402-05470 763.000 My | 39. 60000 30214. 80| 32. 66000 24919. 58| 35. 27000 26911. 01
HVA BASE C25.0 mm MAI NLI NE | | |
0018 402-05474 1055.000 My | 37. 40000 39457. 00| 32. 96000 34772. 80| 35. 60000 37558. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0019 402-05477 532.000 My | 47. 30000 25163. 60| 36. 13000 19221. 16| 39. 02000 20758. 64
HVA SURFACE 9.5 nm MAI NLI NE | | [
0020 402- 05481 461.300 My | 41. 80000 19282. 34| 32. 01000 14766. 21| 34. 57000 15947. 14
HVA BASE 25.0 nm SHOULDER | | [
0021 404- 05510 2561.400 n2 | 2. 50000 6403. 50| 1. 47000 3765. 26| 1. 59000 4072. 63
SEAL COAT, 1 | | [
0022 404- 05514 1200.800 n2 | 5. 75000 6904. 60| 3. 28000 3938. 62| 3. 54000 4250. 83
SEAL COAT, 5 | | [
0023 405- 05517 10.100 My | 379. 50000 3832. 95| 329. 36000 3326. 54| 355. 70000 3592. 57
ASPHALT FOR PRI VE COAT | | [
0024 406- 05520 7.100 My | 198. 00000 1405. 80| 197. 99000 1405. 73| 214. 00000 1519. 40
ASPHALT FOR TACK COAT | | |
0025 603- 06040 314.000 m | 18. 70000 5871. 80| 17. 53000 5504. 42| 18. 40000 5777. 60
FENCE, FARM FIELD, 1190 nm | | |
0026 610- 05527 953.700 My | 52. 80000 50355. 36| 36. 54000 34848. 20| 39. 47000 37642. 54
HVA FOR APPROACHES | | |
0027 611-06497 8.000 EACH 125. 00000 1000. 00| 175. 25000 1402. 00| 184. 00000 1472. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0028 611-06498 1.000 EACH 150. 00000 150. 00| 206. 18000 206. 18| 216. 00000 216. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0029 615-06490 40. 000 EACH 112. 00000 4480. 00| 105. 15000 4206. 00| 110. 00000 4400. 00
R GHT OF WAY MARKER | | |
0030 615- 06505 8.000 EACH 400. 00000 3200. 00| 438. 13000 3505. 04| 460. 00000 3680. 00
MONUMENT, B | | |
0031 616- 02320 2726.000 n2 | 3. 00000 8178. 00| 1. 04000 2835. 04| 1. 15000 3134.90

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 141 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 588, 454. 56 RQUTE : SR 39
CALL ORDER © 141 CONTRACT ID : R -25136-A COUNTI ES : MORGAN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1917625 | (3) 35-1698047
| ROBERTSQN, DUNCAN, | NC. | M LESTONE CONTRACTORS, L.P. | GRADEX, | NC.
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 616- 06405 1975.000 My | 18. 00000 35550. 00| 19. 24000 37999. 00| 19. 00000 37525. 00
Rl PRAP, REVETMENT | | |
0033 621-01004 8.000 EACH 100. 00000 800. 00| 206. 18000 1649. 44| 215. 00000 1720. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06545 2.000 My | 645. 00000 1290. 00| 603. 08000 1206. 16| 630. 00000 1260. 00
FERTI LI ZER | | |
0035 621- 06559 13744.000 n2 | 0. 41000 5635. 04| 0. 38000 5222. 72| 0. 40000 5497. 60
MULCHED SEEDI NG R | |
0036 621- 06567 304.000 kL | 0. 58000 176. 32| 0. 55000 167. 20| 0. 57000 173. 28
WATER | | |
0037 621-06574 1170.000 n2 | 3. 30000 3861. 00| 3. 09000 3615. 30| 3. 50000 4095. 00
SODDI NG | | |
0038 621- 06575 15699. 000 n2 | 3. 30000 51806. 70| 3. 09000 485009. 91| 3. 50000 54946. 50
SODDI NG,  NURSERY | | |
0039 702-90915 1.250 nB | 1000. 00000 1250. 00| 391. 87000 489. 84| 725. 00000 906. 25
CONCRETE, A | | |
0040 714-01764 45.000 m | 1500. 00000 67500. 00| 190. 26000 8561. 70| 1135. 00000 51075. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 2100 nm x 1500 nm | | [
0041 714-26708 18.000 m | 1500. 00000 27000. 00| 266. 25000 4792. 50| 1150. 00000 20700. 00
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 2400 nm x 1200 nm | | |
0042 715-04612 40.000 m | 100. 00000 4000. 00| 31. 90000 1276. 00| 240. 00000 9600. 00
PIPE, TYPE |, DEFORMED, M N AREA | | |
0.604 n2 [ | |
0043 715- 05048 1045.000 m | 12. 00000 12540. 00| 7.78000 8130. 10| 8. 50000 8882. 50
PIPE, TYPE 4, O RCULAR 150 mm | [ |
0044 715- 05053 256.000 m | 15. 00000 3840. 00| 31. 96000 8181. 76| 33. 00000 8448. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0045 715-05154 115.000 m | 150. 00000 17250. 00| 22. 49000 2586. 35| 123. 00000 14145. 00
PIPE, TYPE 2, O RCULAR 600 mm [ | |
0046 715-05169 150.000 m | 75. 00000 11250. 00| 17. 62000 2643. 00| 90. 00000 13500. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0047 715-46005 20. 000 EACH 200. 00000 4000. 00| 68. 92000 1378. 40| 300. 00000 6000. 00
PI PE END SECTION, 375 mm | | |
0048 715-46020 2.000 EACH 400. 00000 800. 00| 93. 36000 186. 72| 400. 00000 800. 00
PI PE END SECTI ON, 600 mm | | |
0049 718-06529 16. 000 EACH 300. 00000 4800. 00| 618. 54000 9896. 64| 375. 00000 6000. 00
OUTLET PROTECTOR, 2 | | |
0050 718-52610 238.710 nB8 | 25. 00000 5967. 75| 37.11000 8858. 53| 26. 00000 6206. 46

AGGREGATE FOR UNDERDRAI NS | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 141 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 588, 454. 56 RQUTE : SR 39
CALL ORDER © 141 CONTRACT ID : R -25136-A COUNTI ES : MORGAN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1917625 | (3) 35-1698047
| ROBERTSQN, DUNCAN, | NC. | M LESTONE CONTRACTORS, L.P. | GRADEX, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0051 718-99153 2071.000 n2 | 2. 50000 5177. 50| 1. 65000 3417. 15| 1. 00000 2071. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0052 720- 45400 2.000 EACH 1750. 00000 3500. 00| 1187. 64000 2375. 28| 2150. 00000 4300. 00
MANHOLE, A4 | | [
0053 801- 06203 2898.000 m | 0. 28000 811. 44| 0. 27000 782. 46| 0. 43000 1246. 14
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0054 801- 06625 13.000 EACH 100. 00000 1300. 00| 92. 78000 1206. 14| 74. 50000 968. 50
DETOUR ROUTE MARKER ASSEMBLY [ | [
0055 801- 06640 30. 000 EACH 85. 00000 2550. 00| 77.32000 2319. 60| 74. 50000 2235. 00
CONSTRUCTI ON SI GN, A | | [
0056 801-06775 LUWP| 50000. 00000 50000. 00| 1773. 14000 1773. 14| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0057 802-05701 45.570 m | 33. 00000 1503. 81| 30. 93000 14009. 48| 32. 40000 1476. 47
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | |
BASE | | |
0058 802- 76025 6.130 n2 | 215. 00000 1317. 95| 201. 03000 1232. 31| 211. 00000 1293. 43
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm TH CKNESS | | [
0059 802- 76035 3.240 n2 | 165. 00000 534. 60| 154. 64000 501. 03| 162. 00000 524. 88
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0060 804-06770 12. 000 EACH 20. 00000 240. 00| 17. 53000 210. 36| 18. 40000 220. 80
DELI NEATCR PCST | | |
0061 808-06713 1990.000 m | 0. 21000 417. 90| 0. 20000 398. 00| 0. 43000 855. 70
LINE, PAINT, SOLID, WHI TE, 100 mm | | [
0062 808- 75245 1910.000 m | 0. 21000 401. 10| 0. 20000 382. 00| 0. 92000 1757. 20
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0063 808- 75297 8.800 m | 16. 50000 145. 20| 15. 46000 136. 05| 16. 20000 142. 56
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | |
0064 808- 75998 45. 000 EACH 31. 90000 1435. 50| 29. 90000 1345. 50| 31. 32000 1409. 40
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,229,961. 03| $ 1,291, 258. 03| $ 1,334, 346.40
__________________________________________ .
CONTRACT TOTALS | $ 1,229,961. 03| $ 1,291, 258. 03| $ 1, 334,346.40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON CF BI DS

DATE :
PAGE :

05/ 02/
141 -5

01

ENG NEER S ESTI MATE: $ 1, 588, 454. 56 RQUTE : SR 39
CALL ORDER © 141 CONTRACT ID : R -25136-A COUNTI ES : MORGAN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 38-1894432 | (5) 35-1673827 | (6) 35-0918397
| I AFRATE, ANGELO CONSTRUCTI ON| HENDERSON, H. E., | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SI GHT DI STANCE | MPROVEMENT
I I I
0001 105-06790 6.000 MXS | 1025. 00000 6150. 00| 1115. 00000 6690. 00| 2000. 00000 12000. 00
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWP| 30000. 00000 30000. 00| 35645. 00000 35645. 00| 25000. 00000 25000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 64300. 00000 64300. 00| 98898. 25000 98898. 25| 87574. 06000 87574. 06
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 30000. 00000 30000. 00| 29335. 00000 29335. 00| 40000. 00000 40000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202- 02240 6494.000 n2 | 3. 00000 19482. 00| 3. 63000 23573. 22| 5. 00000 32470. 00
PAVEMENT, REMOVE | | [
0006 202- 03000 LUWP| 7000. 00000 7000. 00| 7782. 00000 7782. 00| 5500. 00000 5500. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL No. | | |
15 I I I
0007 202- 03000 LUWP| 7000. 00000 7000. 00| 7782. 00000 7782. 00| 5500. 00000 5500. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL No. | | [
8 I I I
0008 202- 60820 369.600 n2 | 4. 00000 1478. 40| 9. 72000 3592. 51| 8. 00000 2956. 80
SURFACE M LLI NG, ASPHALT | | [
0009 203- 02000 72986.000 n8 | 6. 50000 474409. 00| 7.22000 526958. 92| 10. 00000 729860. 00
EXCAVATI ON, COVVON | | [
0010 203- 02045 3782.000 nB8 | 9. 00000 34038. 00| 10. 34000 39105. 88| 4. 50000 17019. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0011 205-02224 1288.800 m | 5. 00000 6444. 00| 5. 02000 6469. 78| 5. 00000 6444. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205-02231 342.000 m | 60. 00000 20520. 00| 24. 91000 8519. 22| 43. 50000 14877. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK [ [ [
0013 205- 02232 482.190 nB | 14. 00000 6750. 66| 10. 39000 5009. 95| 32. 00000 15430. 08
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP [ [ |
0014 211-02060 1226.500 nB | 30. 00000 36795. 00| 28. 31000 34722. 22| 33. 00000 40474. 50
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 2822.000 My | 15. 00000 42330. 00| 13. 37000 37730. 14| 18. 00000 50796. 00
COVPACTED AGGREGATE, O 53 | | [
0016 402- 05468 3323.000 M | 29. 00000 96367. 00| 30. 85000 102514. 55| 33. 00000 109659. 00
HVA BASE 25.0 mm MAINLI NE | | [
0017 402-05470 763.000 My | 32. 00000 24416. 00| 34. 77000 26529. 51| 34. 00000 25942. 00
I

HVA BASE C25.0 mm MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 02/
141 -6

01

ENG NEER S ESTI MATE: $ 1, 588, 454. 56 RQUTE : SR 39
CALL ORDER © 141 CONTRACT ID : R -25136-A COUNTI ES : MORGAN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 38-1894432 | (5) 35-1673827 | (6) 35-0918397
| I AFRATE, ANGELO CONSTRUCTI ON| HENDERSON, H. E., | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0018 402-05474 1055.000 My | 33. 00000 34815. 00| 35. 30000 37241. 50| 34. 50000 36397. 50
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0019 402-05477 532.000 My | 36. 00000 19152. 00| 39. 33000 20923. 56| 43. 00000 22876. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0020 402-05481 461.300 My | 32. 00000 14761. 60| 35. 22000 16246. 99| 39. 00000 17990. 70
HVA BASE 25.0 nm SHOULDER | | |
0021 404- 05510 2561.400 n2 | 1. 50000 3842. 10| 1. 82000 4661. 75| 1. 60000 4098. 24
SEAL COAT, 1 | | [
0022 404- 05514 1200.800 n2 | 3. 50000 4202. 80| 3. 75000 4503. 00| 3. 30000 3962. 64
SEAL COAT, 5 | | [
0023 405- 05517 10.100 My | 350. 00000 3535. 00| 345. 83000 3492. 88| 360. 00000 3636. 00
ASPHALT FOR PRI ME COAT | | [
0024 406- 05520 7.100 M | 200. 00000 1420. 00| 207. 89000 1476. 02| 200. 00000 1420. 00
ASPHALT FOR TACK COAT | | |
0025 603- 06040 314.000 m | 20. 00000 6280. 00| 17. 85000 5604. 90| 18. 00000 5652. 00
FENCE, FARM FIELD, 1190 nm | | [
0026 610- 05527 953.700 My | 36. 00000 34333. 20| 41. 48000 39559. 48| 55. 00000 52453. 50
HVA FOR APPROACHES | | [
0027 611-06497 8.000 EACH 120. 00000 960. 00| 178. 50000 1428. 00| 178. 00000 1424. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0028 611-06498 1.000 EACH 160. 00000 160. 00| 210. 00000 210. 00| 210. 00000 210. 00
MAI LBOX ASSEMBLY, DOUBLE | | [
0029 615- 06490 40. 000 EACH 110. 00000 4400. 00| 107. 10000 4284. 00| 107. 00000 4280. 00
R GHT OF WAY MARKER | | [
0030 615- 06505 8.000 EACH 480. 00000 3840. 00| 446. 25000 3570. 00| 445. 00000 3560. 00
MONUMENT, B | | |
0031 616- 02320 2726.000 n2 | 3. 00000 8178. 00| 1. 61000 4388. 86| 2. 25000 6133. 50
GEOTEXTI LES | | |
0032 616- 06405 1975.000 My | 18. 00000 35550. 00| 24. 98000 49335. 50| 28. 40000 56090. 00
R PRAP, REVETMENT | | [
0033 621-01004 8.000 EACH 200. 00000 1600. 00| 210. 00000 1680. 00| 210. 00000 1680. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06545 2.000 My | 600. 00000 1200. 00| 614. 25000 1228. 50| 615. 00000 1230. 00
FERTI LI ZER | | |
0035 621- 06559 13744.000 n2 | 0. 70000 9620. 80| 0. 39000 5360. 16| 0. 40000 5497. 60
MULCHED SEEDI NG R | | |
0036 621- 06567 304.000 kL | 0. 60000 182. 40| 0. 56000 170. 24| 0. 55000 167. 20
WATER | [ |
0037 621-06574 1170.000 n2 | 3. 00000 3510. 00| 3. 15000 3685. 50| 3. 15000 3685. 50
I

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 02/
141 -7

01

ENG NEER S ESTI MATE: $ 1, 588, 454. 56 RQUTE : SR 39
CALL ORDER : 141 CONTRACT ID : R -25136-A COUNTI ES : MORGAN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 38-1894432 | (5) 35-1673827 | (6) 35-0918397
| I AFRATE, ANGELO CONSTRUCTI ON| HENDERSON, H. E., | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
0038 621- 06575 15699.000 n2 | 3. 25000 51021. 75| 3. 15000 49451. 85| 3. 15000 49451. 85
SODDI NG, NURSERY | | |
0039 702-90915 1.250 n8 | 1000. 00000 1250. 00| 852. 21000 1065. 26| 2000. 00000 2500. 00
CONCRETE, A | | |
0040 714-01764 45.000 m | 1300. 00000 58500. 00| 1130. 30000 50863. 50| 1230. 00000 55350. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2100 nm x 1500 nmm | |
0041 714-26708 18.000 m | 1500. 00000 27000. 00| 1157. 30000 20831. 40| 1450. 00000 26100. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1200 mm | | |
0042 715-04612 40.000 m | 300. 00000 12000. 00| 102. 95000 4118. 00| 112. 00000 4480. 00
PIPE , TYPE |, DEFORMED, M N. AREA | | |
0.604 n2 | | |
0043 715-05048 1045.000 m | 7.00000 7315. 00| 10. 68000 11160. 60| 8. 00000 8360. 00
Pl PE, TYPE 4, CIRCULAR 150 nm | | |
0044 715- 05053 256.000 m | 20. 00000 5120. 00| 18. 47000 4728. 32| 32. 50000 8320. 00
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0045 715- 05154 115.000 m | 125. 00000 14375. 00| 100. 18000 11520. 70| 116. 00000 13340. 00
PIPE, TYPE 2, CIRCULAR 600 nm | | |
0046 715-05169 150.000 m | 80. 00000 12000. 00| 41. 32000 6198. 00| 70. 00000 10500. 00
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0047 715- 46005 20. 000 EACH 400. 00000 8000. 00| 165. 80000 3316. 00| 258. 00000 5160. 00
Pl PE END SECTION, 375 mm | | |
0048 715-46020 2.000 EACH 500. 00000 1000. 00] 186. 80000 373. 60| 315. 00000 630. 00
PI PE END SECTI ON, 600 mm | | |
0049 718- 06529 16. 000 EACH| 600. 00000 9600. 00| 502. 00000 8032. 00| 630. 00000 10080. 00
OUTLET PROTECTOR, 2 | | |
0050 718-52610 238.710 n8 | 35. 00000 8354. 85| 29. 43000 7025. 24| 37. 80000 9023. 24
AGGREGATE FOR UNDERDRAI NS | | |
0051 718-99153 2071.000 n2 | 2. 00000 4142. 00| 1. 51000 3127. 21| 1. 70000 3520. 70
GEOTEXTI LES FOR UNDERDRAI N | | |
0052 720-45400 2.000 EACH 1060. 00000 2120. 00| 1690. 25000 3380. 50| 2080. 00000 4160. 00
MANHOLE, A4 | | |
0053 801- 06203 2898.000 m | 0. 30000 869. 40| 0. 56000 1622. 88| 0. 27000 782. 46
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0054 801- 06625 13.000 EACH 90. 00000 1170. 00| 94. 50000 1228. 50| 94. 50000 1228.50
DETOUR ROUTE MARKER ASSEMBLY | | |
0055 801- 06640 30.000 EACH| 75. 00000 2250. 00| 78. 75000 2362. 50| 78. 75000 2362. 50
CONSTRUCTI ON SI GN, A | | |
0056 801-06775 LUWP| 13500. 00000 13500. 00| 53384. 50000 53384. 50| 15000. 00000 15000. 00

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 141 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 588, 454. 56 RQUTE : SR 39
CALL ORDER © 141 CONTRACT ID : R -25136-A COUNTI ES : MORGAN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 38-1894432 | (5) 35-1673827 | (6) 35-0918397
| I AFRATE, ANGELO CONSTRUCTI ON| HENDERSON, H. E., | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 802-05701 45.570 m | 40. 00000 1822. 80| 31. 50000 1435. 46| 31. 50000 1435. 46
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0058 802- 76025 6.130 n2 | 200. 00000 1226. 00| 204. 75000 1255. 12| 204. 75000 1255. 12
I

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | | |
0059 802- 76035 3.240 n2 | 200. 00000 648. 00| 157. 50000 510. 30| 157. 50000 510. 30
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0060 804- 06770 12.000 EACH 15. 00000 180. 00| 17. 85000 214. 20 17. 85000 214. 20
DELI NEATOR PCST | | |

0061 808- 06713 1990.000 m | 0. 20000 398. 00| 0. 20000 398. 00| 0. 20000 398. 00
LINE, PAINT, SOLID, WHITE, 100 nm | | |

0062 808- 75245 1910.000 m | 0. 20000 382. 00| 0. 20000 382. 00| 0. 20000 382. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |

0063 808- 75297 8.800 m | 15. 00000 132. 00| 15. 75000 138. 60| 15. 75000 138. 60

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |

0064 808- 75998 45,000 EACH 30. 00000 1350. 00| 30. 45000 1370. 25| 30. 45000 1370. 25
SNOWPLOMBLE RAlI SED PAVEMVENT MARKER | | |
SECTI ON TOTALS | $ 1,344,749.76| $ 1,459, 403. 48| $ 1,690, 000.00
------------------------------------------ et m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e eeeeeeeooooo

CONTRACT TOTALS | $ 1,344,749.76| $ 1,459, 403. 48| $ 1,690, 000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 141 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 588, 454. 56 RQUTE : SR 39
CALL ORDER © 141 CONTRACT ID : R -25136-A COUNTI ES : MORGAN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 35-1315965 | |
| FOX CONTRACTCRS | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SI GHT DI STANCE | MPROVEMENT

I
0001 105-06790 6.000 MOS | 1130. 00000 6780. 00|

FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP|  24990. 00000 24990. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  35400. 00000 35400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  62337. 00000 62337. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 6494.000 n2 | 5. 48000 35587. 12|
PAVEMENT, REMOVE | |
0006 202- 03000 LUVP| 9677. 00000 9677. 00|
HOUSES AND BUI LDI NGS, REMOVE PARCEL No. | |
15 [ I
0007 202- 03000 LUMP| 9677. 00000 9677. 00|
HOUSES AND BUI LDI NGS, REMOVE PARCEL No. | |
8 I [
0008 202- 60820 369.600 n2 | 11. 61000 4291. 06
SURFACE M LLING ASPHALT | [
0009 203- 02000 72986.000 n8 | 11. 47000 837149. 42|
0010 203- 02045 3782.000 n8 | 9. 39000 35512. 98|
EXCAVATI ON FOR SUBGRADE TREATMENT | |
0011 205- 02224 1288.800 m | 5. 02000 6469. 78|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0012 205- 02231 342.000 m | 15. 36000 5253. 12
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
Rl PRAP DI TCH CHECK | [
0013 205- 02232 482.190 n8 | 4.73000 2280. 76
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

|
I
I
|
I
|
I
|
I
|
I
I
I
I
|
|
I
I
EXCAVATI ON,  COMVON | | |
I
I
I
I
I
I
I
|
DI TCH SEDI MENT TRAP | | |
I

I

I

|

I

|

I

0014 211-02060 1226.500 nB | 14. 80000 18152. 20|
B BORROW FOR STRUCTURE BACKFI LL [ |
0015 303-52308 2822.000 M | 14. 03000 39592. 66|
COVPACTED AGGREGATE, O, 53 [ |
0016 402- 05468 3323.000 My | 30. 50000 101351. 50|
HVA BASE 25.0 nmm MNAI NLI NE [ |
0017 402-05470 763.000 My | 34. 28000 26155. 64|
I

HVA BASE C25.0 mm MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 141 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 588, 454. 56 RQUTE : SR 39
CALL ORDER © 141 CONTRACT ID : R -25136-A COUNTI ES : MORGAN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 35-1315965 |
| FOX CONTRACTCRS | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0018 402- 05474 1055.000 My | 34. 60000 36503. 00| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0019 402- 05477 532.000 My | 37. 92000 20173. 44 |
HVA SURFACE 9.5 mm MAI NLI NE | | |
0020 402- 05481 461.300 My | 33. 60000 15499. 68| |
HVA BASE 25.0 nm SHOULDER | |
0021 404- 05510 2561.400 n2 | 1. 54000 3944. 56| |
SEAL COAT, 1 | | |
0022 404- 05514 1200.800 n2 | 3. 44000 4130. 75| |
SEAL COAT, 5 | |
0023 405- 05517 10.100 My | 345. 83000 3492. 88| |
ASPHALT FOR PRI ME COAT | | |
0024 406- 05520 7.100 My | 207. 79000 1475. 31| |
ASPHALT FOR TACK COAT | | |
0025 603- 06040 314.000 m | 19. 94000 6261. 16| |
FENCE, FARM FIELD, 1190 mm | | |
0026 610- 05527 953.700 My | 38. 35000 36574. 40| |
HVA FOR APPROACHES | | |
0027 611-06497 8.000 EACH 126. 00000 1008. 00| |
MAI LBOX ASSEMBLY, SI NGLE | | |
0028 611-06498 1.000 EACH 168. 00000 168. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0029 615- 06490 40.000 EACH 115. 45000 4618. 00| |
R GHT OF WAY MARKER | | |
0030 615- 06505 8.000 EACH 503. 76000 4030. 08| |
MONUMENT, B | | |
0031 616- 02320 2726.000 12 | 2.07000 5642. 82| |
GEOTEXTI LES | [ |
0032 616- 06405 1975.000 My | 22. 85000 45128. 75 |
Rl PRAP, REVETMENT | | |
0033 621- 01004 8.000 EACH 210. 00000 1680. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06545 2.000 My | 614. 25000 1228. 50| |
FERTI LI ZER | | |
0035 621- 06559 13744.000 n2 | 0. 39000 5360. 16| |
MULCHED SEEDI NG R | | |
0036 621- 06567 304.000 kL | 0. 56000 170. 24| |
VATER | | |
0037 621- 06574 1170.000 n2 | 3. 15000 3685. 50| |
I I

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 141 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 588, 454. 56 RQUTE : SR 39
CALL ORDER : 141 CONTRACT ID : R -25136-A COUNTI ES : MORGAN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1315965 | |
| FOX CONTRACTORS | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0038 621- 06575 15699.000 n2 | 3. 15000 49451. 85| |
SODDI NG, NURSERY | | |
0039 702- 90915 1.250 nB | 1191. 00000 1488. 75| |
CONCRETE, A | [ |
0040 714-01764 45.000 m | 1413. 23000 63595. 35| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2100 nm x 1500 nmm | | |
0041 714-26708 18.000 m | 1830. 60000 32950. 80| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1200 mm | | |
0042 715-04612 40.000 m | 162. 02000 6480. 80| |
PIPE , TYPE |, DEFORMED, M N. AREA | | |
0.604 n2 | | |
0043 715-05048 1045.000 m | 10. 37000 10836. 65| |
Pl PE, TYPE 4, CIRCULAR 150 nm | | |
0044 715- 05053 256.000 m | 43. 01000 11010. 56| |
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0045 715-05154 115.000 m | 108. 49000 12476. 35| |
PIPE, TYPE 2, CIRCULAR 600 nm | | |
0046 715-05169 150.000 m | 81. 10000 12165. 00| |
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0047 715- 46005 20. 000 EACH| 496. 00000 9920. 00| |
Pl PE END SECTION, 375 mm | | |
0048 715-46020 2.000 EACH 836. 00000 1672. 00| |
PI PE END SECTI ON, 600 mm | | |
0049 718- 06529 16. 000 EACH| 392. 00000 6272. 00| |
OUTLET PROTECTOR, 2 | | |
0050 718-52610 238.710 n8 | 27. 82000 6640. 91| |
AGGREGATE FOR UNDERDRAI NS | | |
0051 718-99153 2071.000 n2 | 1. 21000 2505. 91| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0052 720-45400 2.000 EACH 2860. 00000 5720. 00| |
MANHOLE, A4 | | |
0053 801- 06203 2898.000 m | 0. 27000 782. 46| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0054 801- 06625 13.000 EACH 94. 46000 1227. 98| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0055 801- 06640 30. 000 EACH 78. 71000 2361. 30| |
CONSTRUCTI ON SI GN, A | | |
0056 801-06775 LUWP| 7933. 00000 7933. 00| |
I

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 588, 454. 56

CALL ORDER © 141 CONTRACT ID : R -25136-A
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :

DATE : 05/02/01
PAGE : 141 -12

RQUTE : SR 39
COUNTI ES : MORGAN

| (7) 35-1315965 |
| FOX CONTRACTCRS |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

SI GN, SHEET, ENCAPSULATED LENS W TH

__________________________________________ o
0057 802- 05701 45.570 m | 51. 28000 2336. 83|
SI GN POST, SQUARE, 1, REINFORCED ANCHCR | |
BASE |
0058 802- 76025 6.130 n2 | 89. 25000 547.10
I

LEGEND, 2.03 nm THI CKNESS [

0059 802- 76035 3.240 n2 | 84. 00000 272.16
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 mm TH CKNESS | |

0060 804- 06770 12.000 EACH 48. 00000 576. 00|
DELI NEATOR POST | |
0061 808- 06713 1990.000 m | 0. 20000 398. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | |
0062 808- 75245 1910.000 m | 0. 20000 382. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [
100nm | |
0063 808- 75297 8.800 m | 15. 75000 138. 60|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
STCP LI NE, 600mm | |

0064 808- 75998 45.000 EACH 30. 45000 1370. 25|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | |

SECTI ON TOTALS | $ 1,712,945. 08|
__________________________________________ R

CONTRACT TOTALS | $ 1,712,945. 08|

ANOUNT]

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 145 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 70
CALL ORDER . 145 CONTRACT ID: R -25139-B COUNTI ES : WAYNE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 31-0908125 STRAWBER, | NC. $ 409, 513. 52 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 147 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : US 40
CALL ORDER o147 CONTRACT ID : R -25144-A COUNTIES : VI QO
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/10/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 99-9996095 WABASH VALLEY/ FEUTZ CONTRACTCORS JV $ 4,382,467.89 100. 0000%
2 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 5,683,754.92 129. 6930%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 151 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 201, 560. 29 ROUTE : SR 9
CALL ORDER . 151 CONTRACT ID : R -25150-A COUNTI ES : HANCOCK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1777008
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  182,793.46 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 189, 715.50 103. 7868%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $  196,218.03 107. 3441%
4  35-1151771 CALUVET ASPHALT PAVI NG CO $ 198, 300.00 108. 4830%
5  35-1139301 E & B PAVING |NC. $  223,276.21 122. 1467%
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-0918397
| M LESTONE CONTRACTCRS, L.P. | O MARA, DAVE CONTRACTCR | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I I |
0001 105- 06790 1.000 MS | 2700. 00000 2700. 00| 1500. 00000 1500. 00| 2100. 00000 2100. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 5000. 00000 5000. 00| 9500. 00000 9500. 00| 6500. 00000 6500. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP| 9100. 00000 9100. 00| 9400. 00000 9400. 00| 9800. 00000 9800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201- 52370 LUMP| 6500. 00000 6500. 00| 3000. 00000 3000.00]  11500. 00000 11500. 00
CLEARI NG RI GHT OF WY |
0005 202- 60820 1084.000 n2 | 3. 00000 3252. 00| 3. 50000 3794. 00| 2. 75000 2981. 00
SURFACE M LLING ASPHALT | | |
0006 203- 02000 94.000 n8 | 30. 00000 2820. 00| 35. 00000 3290. 00 21. 00000 1974. 00
EXCAVATI ON,  COVMON | | |
0007 203- 02070 658.000 n8 | 30. 00000 19740. 00| 30. 00000 19740. 00| 35. 00000 23030. 00
BORROW | |
0008 215- 06458 1438.000 n8 | 11. 00000 15818. 00| 11. 00000 15818. 00| 3. 00000 4314. 00
SUBGRADE, MODI FI ED | |
0009 303- 04075 1674.000 My | 9. 60000 16070. 40| 19. 00000 31806. 00| 21. 50000 35991. 00
COVPACTED AGGREGATE, O, 73 | | |
0010 303- 52308 115.000 My | 30. 00000 3450. 00| 35. 00000 4025. 00| 27.70000 3185. 50
COVPACTED AGGREGATE, O, 53 | | |
0011 401- 05437 888.000 My | 60. 00000 53280. 00| 41. 00000 36408. 00| 41. 40000 36763. 20
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0014 404- 05511 551.000 n2 | 2. 15000 1184. 65| 2.00000 1102. 00| 2. 60000 1432. 60
SEAL COAT, 2 | | |
0015 404- 05514 496.000 n2 | 2. 90000 1438. 40| 4.50000 2232. 00| 4.20000 2083. 20
|

SEAL COAT, 5



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 151 -2
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |
0034 808- 75320 2.000 EACH 53. 00000 106. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

60. 00000 120. 00| 57. 00000 114.00

ENG NEER S ESTI MATE: $ 201, 560. 29 ROUTE : SR 9
CALL ORDER . 151 CONTRACT ID : R -25150-A COUNTI ES : HANCOCK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 405-05517 0.690 My | 525. 00000 362. 25| 700. 00000 483. 00| 750. 00000 517.50
ASPHALT FOR PRI VE COAT | | |
0017 406- 05520 1.140 Wy | 190. 00000 216. 60| 200. 00000 228. 00| 750. 00000 855. 00
ASPHALT FOR TACK COAT | | [
0018 406- 06466 463.000 m | 3. 00000 1389. 00| 4. 00000 1852. 00| 1. 05000 486. 15
POLYMERI C ASPHALT JO NT TAPE | | [
0019 610- 05527 27.000 My | 100. 00000 2700. 00| 70. 00000 1890. 00| 32. 50000 877.50
HVA FOR APPROACHES | | [
0020 615- 06490 18.000 EACH| 120. 00000 2160. 00| 125. 00000 2250. 00| 120. 00000 2160. 00
R GHT OF WAY MARKER | | [
0021 621-01004 1.000 EACH 425. 00000 425. 00| 450. 00000 450. 00| 425. 00000 425. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0022 621- 06545 0.143 My | 1000. 00000 143. 00| 965. 00000 138. 00| 1000. 00000 143. 00
FERTI LI ZER | | |
0023 621- 06553 30.000 kg | 14. 50000 435. 00| 15. 00000 450. 00| 15. 00000 450. 00
SEED M XTURE, R | | |
0024 621- 06565 0.713 My | 975. 00000 695. 18| 1000. 00000 713. 00| 1000. 00000 713. 00
MULCHI NG MATERI AL | | |
0025 621- 06567 22.300 kL | 0. 60000 13. 38| 1. 00000 22. 30| 0. 60000 13. 38
WATER | [ |
0026 702- 94656 0.100 nmB8 | 2800. 00000 280. 00| 7500. 00000 750. 00| 2500. 00000 250. 00
CONCRETE, B | | |
0027 801- 06640 10. 000 EACH 60. 00000 600. 00| 55. 00000 550. 00| 64. 00000 640. 00
CONSTRUCTI ON SI GN, A | | |
0028 801- 06645 2.000 EACH 37. 00000 74. 00| 30. 00000 60. 00| 39. 00000 78. 00
CONSTRUCTI ON SI G\, B | | |
0029 801-06775 LUMP| 3000. 00000 3000. 00| 12000. 00000 12000. 00| 20350. 00000 20350. 00
MAI NTAI NI NG TRAFFI C | | |
0030 808-06703 135.000 m | 1. 00000 135. 00| 1. 30000 175. 50| 1. 10000 148. 50
LI NE, THERMOPLASTI C, SCLID, WH TE, 2100mmm] | |
0031 808-06713 520.000 m | 0. 28000 145. 60| 1. 10000 572. 00| 0. 30000 156. 00
LINE, PAINT, SCOLID, WHTE, 100 nm | | |
0032 808- 75245 624.000 m | 1. 00000 624. 00| 1. 30000 811. 20| 1. 10000 686. 40
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm |
0033 808- 75297 13.000 m | 10. 00000 130. 00| 13. 50000 175. 50| 11. 00000 143. 00
|
;
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 151 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 201, 560. 29 ROUTE : SR 9
CALL ORDER . 151 CONTRACT ID : R -25150-A COUNTI ES : HANCOCK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 808- 75325 2.000 EACH 65. 00000 130. 00| 80. 00000 160. 00| 70. 00000 140. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0036 401- 05455 238.000 My | 67. 00000 15946. 00| 50. 00000 11900. 00| 60. 45000 14387. 10
QC QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0037 401- 05456 190.000 My | 67. 00000 12730. 00| 65. 00000 12350. 00| 57. 00000 10830. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
SECTI ON TOTALS | $ 182, 793. 46| $ 189, 715. 50| $ 196, 218. 03
------------------------------------------ 6
CONTRACT TOTALS | $ 182, 793. 46| $ 189, 715. 50| $ 196, 218. 03




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 151 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 201, 560. 29 ROUTE : SR 9
CALL ORDER . 151 CONTRACT ID : R -25150-A COUNTI ES : HANCOCK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1151771 | (5) 35-1139301 [

| CALUMET ASPHALT PAVING CO |E & B PAVING | NC |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I I
0001 105-06790 1.000 Mos | 1800. 00000 1800. 00| 2500. 00000 2500. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

|

FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 5800. 00000 5800. 00| 6400. 00000 6400. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUVP| 9700. 00000 9700.00|  11150. 00000 11150. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 3226. 21000 3226. 21 3650. 00000 3650. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 60820 1084.000 n2 | 3. 60000 3902. 40| 4. 75000 5149. 00|
SURFACE M LLING ASPHALT | | |
0006 203- 02000 94.000 n8 | 30. 00000 2820. 00| 71. 50000 6721. 00|
EXCAVATI ON,  COMMON | | |
0007 203- 02070 658.000 n8 | 18. 00000 11844. 00| 30. 00000 19740. 00|
BORROW | | |
0008 215- 06458 1438.000 n8 | 17. 00000 24446. 00| 22. 00000 31636. 00|
SUBGRADE, MODI FI ED | | [
0009 303- 04075 1674.000 My | 20. 00000 33480. 00| 28. 00000 46872. 00|
COVPACTED AGGREGATE, O, 73 | | |
0010 303- 52308 115.000 My | 40. 60000 4669. 00| 28. 00000 3220. 00|
COVPACTED AGGREGATE, O, 53 | | |
0011 401- 05437 888.000 My | 48. 75000 43290. 00| 42. 00000 37296. 00|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0014 404- 05511 551.000 n2 | 4. 15000 2286. 65| 6. 35000 3498. 85|
SEAL COAT, 2 | | |
0015 404- 05514 496.000 n2 | 5. 90000 2926. 40| 10. 50000 5208. 00|
SEAL COAT, 5 | |
0016 405- 05517 0.690 My | 200. 00000 138. 00| 1400. 00000 966. 00|
ASPHALT FOR PRI ME COAT | | |
0017 406- 05520 1.140 My | 150. 00000 171. 00| 186. 00000 212. 04
ASPHALT FOR TACK COAT | | |
0018 406- 06466 463.000 m | 2. 60000 1203. 80| 3. 50000 1620. 50|
POLYMERI C ASPHALT JO NT TAPE | | |
0019 610- 05527 27.000 My | 84. 00000 2268. 00| 76. 00000 2052. 00|
HVA FOR APPROACHES | | |
0020 615- 06490 18.000 EACH 121. 00000 2178. 00| 115. 00000 2070. 00|
RIGHT OF WAY MARKER | | |
0021 621- 01004 1.000 EACH 428. 50000 428. 50| 400. 00000 400. 00|
I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 151 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 201, 560. 29 ROUTE : SR 9
CALL ORDER : 151 CONTRACT ID: R -25150-A COUNTI ES :  HANCOCK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1139301 |
| CALUVET ASPHALT PAVING CO |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ 1
0022 621- 06545 0.143 My | 998. 00000 142. 71| 965. 00000 138. 00|
FERTI LI ZER | | |
0023 621- 06553 30.000 kg | 14. 50000 435. 00| 13. 75000 412. 50|
SEED M XTURE, R | | |
0024 621- 06565 0.713 My | 973. 00000 693. 75| 925. 00000 659. 53]
MULCH NG MATERI AL | | |
0025 621- 06567 22.300 kL | 0. 60000 13. 38| 0. 55000 12. 27|
WATER | | |
0026 702- 94656 0.100 n8 | 4089. 00000 408. 90| 3000. 00000 300. 00|
CONCRETE, B | | |
0027 801- 06640 10. 000 EACH| 61. 00000 610. 00| 80. 00000 800. 00|
CONSTRUCTI ON SI G\, A | | |
0028 801- 06645 2.000 EACH| 37. 00000 74. 00| 30. 00000 60. 00|
CONSTRUCTI ON SIGN, B | | |
0029 801- 06775 LUWP| 14545. 00000 14545, 00| 6150. 00000 6150. 00|
MAI NTAI NI NG TRAFFI C | | |
0030 808- 06703 135.000 m | 1. 05000 141. 75| 0. 98000 132. 30|
LI NE, THERMOPLASTI C, SOLID, WH TE, 100mmi | |
0031 808- 06713 520.000 m | 0. 30000 156. 00| 0. 26000 135. 20|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0032 808- 75245 624.000 m | 1. 05000 655. 20| 0. 98000 611. 52|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0033 808- 75297 13.000 m | 10. 05000 130. 65| 9. 50000 123. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0034 808- 75320 2.000 EACH 52. 80000 105. 60| 50. 00000 100. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0035 808- 75325 2.000 EACH 65. 50000 131. 00| 62. 00000 124. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0036 401- 05455 238.000 My | 47. 20000 11233. 60| 47. 00000 11186. 00|
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0037 401- 05456 190.000 My | 64. 45000 12245. 50| 63. 00000 11970. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
SECTI ON TOTALS | $ 198, 300. 00| $ 223, 276. 21|
______________________________________________________________________ o
CONTRACT TOTALS | $ 198, 300. 00| $ 223, 276. 21|




QC/ QA HVA | NTERVEDI ATE 19.0 mm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 02/ 01
PAGE : 161 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2, 817, 509. 09 ROUTE : SR 930 SR
CALL ORDER : 161 CONTRACT ID : R -25205-A COUNTI ES : ALLEN
LETTI NG DATE : 04/24/01 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 09/15/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 20090AD
2009034
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 2,187,691.17 100. 0000%
2 35-1139301 E & B PAVING |NC $ 2,225 ,767.45 101. 7404%
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
__________________________________________ Y
SECTI ON 0001  TRAFFI C S| GNAL MODERNI ZATI ON
I I I
0001 105- 01925 9.000 M | 1090. 00000 9810. 00| 900. 00000 8100. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  10000. 00000 10000. 00|  17000. 00000 17000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  109000. 00000 109000. 00]  110000. 00000 110000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 40.000 m | 25. 00000 1000. 00| 25. 00000 1000. 00|
GUARDRAI L, REMOVE | | |
0005 202- 04089 2.000 EACH 16. 00000 32. 00| 16. 00000 32. 00|
SHEET SI GN, REMOVE | | |
0006 202- 60820 194328.100 n2 | 0. 77000 149632. 63| 0. 90000 174895. 29
SURFACE M LLING ASPHALT | | |
0007 202- 74045 2.000 EACH 7. 80000 15. 60| 7. 80000 15. 60|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0008 202- 78515 LUMP| 1500. 00000 1500. 00| 1500. 00000 1500. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0009 202- 86946 1.000 EACH 250. 00000 250. 00| 250. 00000 250. 00|
HANDHOLE, REMOVE | | |
0010 202- 90277 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00|
DETECTOR HOUSI NG, REMOVE | | |
0011 202-94793 109.800 m | 45. 93000 5043. 11| 75. 69000 8310. 76|
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0012 211- 02060 35.000 n8 | 14. 39000 503. 65| 15. 40000 539. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 305- 05204 220.000 My | 88. 18000 19399. 60| 80. 00000 17600. 00|
HVA FOR PATCHI NG | | |
0015 401- 05455 28898.300 My | 27. 88000 805684. 60| 27. 00000 780254. 10|
| |
I I

MAI NLI NE - -VOLUMETRI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/02/01
PACGE : 161 -2

ENG NEER S ESTI MATE: $ 2,817, 509. 09 ROUTE : SR 930 SR
CALL ORDER . 161 CONTRACT ID : R -25205-A COUNTI ES : ALLEN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON | E & B PAVING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 401- 05456 14581.600 My | 36. 33000 529749. 53| 40. 00000 583264. 00|
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | |
--VOLUVETRI C | | |
0017 401- 06264 LUWP| 10000. 00000 10000. 00| 4000. 00000 4000. 00|
PROFI LOGRAPH, HVA | | |
0018 402- 05468 126.000 My | 39. 11000 4927. 86| 40. 00000 5040. 00|
HVA BASE 25.0 nm MNAINLI NE | | |
0019 402-05473 15.000 My | 27.88000 418. 20| 35. 00000 525. 00|
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0020 402-05477 7.000 My | 36. 33000 254. 31| 40. 00000 280. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0021 406- 05520 100.840 My | 110. 23000 11115. 59| 165. 00000 16638. 60|
ASPHALT FOR TACK COAT | | |
0022 601-01115 22.860 m | 93. 00000 2125. 98| 93. 00000 2125. 98|
GUARDRAI L, W BEAM 0. 476 m SPACI NG | | [
0023 601-01839 2.000 EACH 1600. 00000 3200. 00| 1600. 00000 3200. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ [ |
0024 601-01846 1.000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0025 601- 05586 1.000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 9 [ [ |
0026 601- 05999 4,000 EACH 40. 00000 160. 00| 40. 00000 160. 00|
CURVED TERM NAL END | | |
0027 601- 06242 6. 000 EACH 15600. 00000 93600. 00| 15706. 60000 94239. 60|
| MPACT ATTENUATOR R2, WL, TL-2 | | [
0028 601- 06424 6. 000 EACH| 6600. 00000 39600. 00| 6600. 00000 39600. 00|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, WL, TL-2 [ | |
0029 601-94689 8.000 EACH| 2300. 00000 18400. 00| 2300. 00000 18400. 00|
GUARDRAI L END TREATMENT, OS | | |
0030 601-99105 280.700 m | 33. 00000 9263. 10| 33. 00000 9263. 10|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0031 601-99106 50.940 m | 63. 00000 3209. 22| 63. 00000 3209. 22|
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0032 602- 06032 70.800 m | 200. 00000 14160. 00| 249. 21000 17644. 07|
BARRI ER, MEDI AN, CONCRETE | [ [
0033 605-06120 144.000 m | 40. 98000 5901. 12| 80. 00000 11520. 00|

CURB, CONCRETE | [



TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 161 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,817, 509. 09 ROUTE : SR 930 SR
CALL ORDER . 161 CONTRACT ID : R -25205-A COUNTI ES : ALLEN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON | E & B PAVING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0034 616- 02320 356.000 n2 | 3. 54000 1260. 24| 0. 93000 331. 08|
GEOTEXTI LES | | |
0035 616- 06405 226.800 My | 28. 90000 6554. 52| 24. 00000 5443. 20|
R PRAP, REVETNMENT | | [
0036 715-05118 12.800 m | 244, 06000 3123. 97| 260. 00000 3328. 00|
PIPE, TYPE 1, O RCULAR 300 nm [ [ [
0037 715-05168 20.000 m | 183. 10000 3662. 00| 93. 00000 1860. 00|
PIPE, TYPE 3, O RCULAR 300 nm [ [ [
0038 715-05169 29.100 m | 246. 06000 7160. 35| 210. 00000 6111. 00|
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0039 720- 44000 3.000 EACH 365. 00000 1095. 00| 240. 00000 720. 00|
CASTI NG ADJUST TO GRADE | [ [
0040 720- 45005 1.000 EACH 1910. 00000 1910. 00| 1000. 00000 1000. 00|
I NLET, A2 | | |
0041 801- 06640 39.000 EACH 65. 00000 2535. 00| 65. 00000 2535. 00|
CONSTRUCTI ON SI GN, A | | [
0042 801-06775 LUWP| 56567. 20000 56567. 20| 25000. 00000 25000. 00|
MAI NTAI NI NG TRAFFI C | |
0043 802-05701 6.000 m | 24. 00000 144. 00| 24. 00000 144. 00|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0044 802- 76025 3.375 nm2 | 145. 20000 490. 05| 145. 20000 490. 05|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 2.03 nm TH CKNESS | | [
0045 802- 76035 1.288 n2 | 148. 50000 191. 27| 148. 50000 191. 27|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0046 802- 76045 2.972 2 | 152. 10000 452. 04| 152. 10000 452. 04|
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm TH CKNESS | [ |
0047 805-02087 LUWP| 800. 00000 800. 00| 800. 00000 800. 00|
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0049 805- 06592 123.000 m | 33. 00000 4059. 00| 33. 00000 4059. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0050 805-06951 7.000 EACH 460. 00000 3220. 00| 460. 00000 3220. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nmm | | |
RED LED, AMBER, GREEN | | |
0051 805- 06953 5.000 EACH 510. 00000 2550. 00| 510. 00000 2550. 00|
|
I

RED LED, AMBER ARROW GREEN ARROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 161 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,817, 509. 09 ROUTE : SR 930 SR
CALL ORDER . 161 CONTRACT ID : R -25205-A COUNTI ES : ALLEN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 35- 1065659
| BROCKS CONSTRUCTI ON

(2) 35-1139301 |
E & B PAING I|NC |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0053 805- 78415 2.000 EACH 1650. 00000 3300. 00| 1660. 00000 3320. 00|
SPAN, CATENARY, AND TETHER | | |
0054 805- 78420 4.000 EACH 300. 00000 1200. 00| 300. 00000 1200. 00|
DI SCONNECT HANGER | | |
0055 805- 78445 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00|
SI GNAL SERVI CE | | |
0056 805- 78467 17.500 m | 4.50000 78. 75 4. 50000 78. 75|
SI GNAL CABLE, 3C 8GA. | | |
0057 805- 78470 1965.000 m | 2.00000 3930. 00| 1. 00000 1965. 00|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0058 805- 78485 220.000 m | 3. 10000 682. 00| 3.10000 682. 00|
SI GNAL CABLE, 5C 14GA. | | |
0059 805- 78490 140.000 m | 3.20000 448. 00| 3. 20000 448. 00|
SI GNAL CABLE, 7C 14GA. | | |
0060 805- 78510 1875.000 m | 3. 00000 5625. 00| 3. 00000 5625. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0061 805- 78785 9.000 EACH 350. 00000 3150. 00| 350. 00000 3150. 00|
SI GNAL DETECTCOR HOUSI NG | | |
0062 805- 78795 310.000 m | 31. 00000 9610. 00| 31. 00000 9610. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0063 805- 78925 1.000 EACH 550. 00000 550. 00| 550. 00000 550. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | [
0064 808- 01468 69.600 m 17. 90000 1245. 84| 18. 00000 1252. 80|

|
LINE, EPOXY, DOTTED, WA TE, 125 mm 600 |
mm LI NE, 1200 nm GAP | | |
0065 808- 01503 13.400 m | 21. 00000 281. 40| 21. 60000 289. 44
LINE, EPOXY, BROKEN, YELLOW 150 mm |
600 mm LINE, 1200 MV GAP |
0066 808- 01508 27.000 m | 36. 00000 972. 00| 13. 80000 372. 60|
LI NE, PREFORMVED PLASTI C, BROKEN, YELLOW | | [
100 mm 600 mm LI NE, 1200 mm GAP | | |

0068 808- 03002 5147.800 m | 1. 60000 8236. 48| 1. 65000 8493. 87|
LI NE, EPOXY, BROKEN, WH TE, 100 mm | [ |
0069 808-03178 97.000 EACH 275. 00000 26675. 00| 245. 00000 23765. 00|

PAVEMENT MESSAGE MARKI NGS, PREFORVED | | [
PLASTIC, LANE ARRO\S | [ |
0070 808- 03179 94.000 EACH 375. 00000 35250. 00| 389. 00000 36566. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, WORD (ONLY) | [ |
0071 808- 03631 9553.000 m | 1. 60000 15284. 80| 1. 65000 15762. 45|
LINE, EPOXY, SOLID, WH TE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 161 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,817, 509. 09 ROUTE : SR 930 SR
CALL ORDER : 161 CONTRACT ID: R -25205-A COUNTIES : ALLEN
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1139301 |
| BROOKS CONSTRUCTI ON | E & B PAVING | NC. |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ ST
0072 808- 03632 11750.300 m | 1. 60000 18800. 48| 1. 65000 19388. 00|
LI NE, EPOXY, SCOLID, YELLOW 100 nm | | |
0073 808- 04896 744,100 m | 1. 60000 1190. 56| 1. 65000 1227. 77|
LI NE, EPOXY, BROKEN, YELLOW 100 mm | | |
0074 808- 05534 227.700 m | 3. 25000 740. 03 3. 30000 751. 41|
LI NE, EPOXY, SOLID, WH TE, 200 mm | |
0075 808- 75053 61.000 m | 17. 35000 1058. 35 18. 55000 1131. 55|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, |
200 mMm |

TRANSVERSE MARKI NGS, PREFORMED PLASTI C,

I
I
|
| .'
0076 808- 75067 521.000 m | 52. 00000 27092. 00| 54. 90000 28602. 90|
I |
STOP LINE, 600 nmm |
|
I
I
I

0077 808- 75077 4.000 EACH 1275. 00000 5100. 00 1362. 00000 5448. 00|
PAVEMENT MESSAGE MARKI NGS PREFCRVED | |
PLASTI C WORD, R X R | |

0078 808- 75996 2000. 000 EACH 2. 60000 5200. 00 1. 75000 3500. 00|
SNOWPLOMBLE RAI SED PAVEMVENT NMARKER, | | |
REMOVE | [ |

0079 808- 91603 205.000 m | 0. 85000 174. 25| 4. 40000 902. 00|
CURB PAI NTI NG, W TE | | |

0080 808- 91662 129.900 m | 52. 00000 6754. 80| 20. 75000 2695. 43|
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |

0081 808- 95933 3624.100 m | 0. 85000 3080. 49| 4. 40000 15946. 04|
CURB PAI NTI NG, YELLOW | | |

0082 105- 04655 5.000 M5 | 310. 00000 1550. 00| 200. 00000 1000. 00|
FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT | | [

0083 601- 06035 40.000 m | 50. 00000 2000. 00| 50. 00000 2000. 00|
GUARDRAI L, RESET | | |

0084 610- 05527 420.000 My | 57. 67000 24221. 40| 40. 00000 16800. 00|
HVA FOR APPROACHES | | |

0085 801- 06203 3000.000 m | 0. 80000 2400. 00| 0. 80000 2400. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0086 801- 06207 3000.000 m | 0. 03000 90. 00| 2. 00000 6000. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |

0087 805- 01820 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00|
SI GNAL STRAIN POLE, STEEL, |NSTALL | | |

0088 805- 01842 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00|
HANDHOLE, S| GNAL | | |

0089 805- 06834 1.000 EACH 7850. 00000 7850. 00| 7850. 00000 7850. 00|

CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE, TS2, TYPE I | | [



ENG NEER S ESTI MATE: $ 2,817, 509. 09
CALL ORDER  : 161
LETTI NG DATE : 04/24/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D : R -25205-A

DATE : 05/02/01
PACGE : 161 -6

RQUTE : SR 930 SR
COUNTIES : ALLEN

DI STRI CT : FT. WAYNE DI STRI CT

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

| (1) 35- 1065659
| BROCKS CONSTRUCTI ON
UNI T PRI CE ANOUNT
0090 805- 01815 2.000 EACH 1680. 00000 3360. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |
0091 808- 06848 34.200 m | 14. 00000 478. 80|

LI NE, EPOXY, DOTTED, WHI TE, 100 nm |
600m LI NE, 1200 nmm GAP |
SECTI ON TOTALS |

CONTRACT TOTALS [

|
$ 2,187,691. 17|

$ 2,187,691. 17|

I (
|E

2) 35-1139301 |
& B PAVING |NC. |
UNIT PRI CE AMOUNT|
©1680.00000 3360. 00|
14. 40000 492. 48

|
$ 2,225, 767.45

$ 2,225,767. 45|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 165 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : NUS 231
CALL ORDER . 165 CONTRACT ID : R -25271-B COUNTI ES : DUBA S
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1009310 DEl G BROTHERS LUMVBER & CONSTR $ 311, 891. 10 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 171 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 208, 024. 52 ROUTE : US 150
CALL ORDER 171 CONTRACT ID : R -25315-A COUNTI ES : FLOYD
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 0303024
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,196, 000. 00 100. 0000%
2 35-0248940 CORYDON STONE & ASPHALT $ 1,208,997.55 101. 0867%
| (1) 35-2040801 | (2) 35-0248940 [
| GOHMANN ASPHALT & CONSTR., || CORYDON STONE & ASPHALT [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I | |
0001 105-01925 12.000 MOS | 1250. 00000 15000. 00| 1000. 00000 12000. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  25000. 00000 25000. 00]  30000. 00000 30000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  58000. 00000 58000.00]  60000. 00000 60000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  23500. 00000 23500.00]  25000. 00000 25000. 00|
CLEARI NG R GHT OF WAY | | |
0005 202- 02241 228.000 m | 12. 00000 2736. 00| 15. 00000 3420. 00|
GUARDRAI L, REMOVE | | [
0006 202- 03000 LUMP| 2100. 00000 2100. 00| 2200. 00000 2200. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 11S1 [ [ [
0007 202- 60820 612.000 n2 | 3. 50000 2142. 00| 7.50000 4590. 00|
SURFACE M LLI NG, ASPHALT | | |
0008 202- 60821 108.000 n2 | 3. 50000 378. 00| 7.50000 810. 00|
SURFACE M LLING Bl TUM NOUS | | |
0009 203- 02045 2974.000 n8 | 5. 50000 16357. 00| 7. 00000 20818. 00|
EXCAVATI ON FOR SUBGRADE TREATNMENT | | [
0010 203- 02055 32982.000 n8 | 9. 00000 296838. 00| 8. 25000 272101. 50|
EMBANKNVENT | | [
0011 205- 02224 117.000 m | 6. 10000 713. 70| 6. 50000 760. 50|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205- 02226 40.000 m | 15. 90000 636. 00| 17. 00000 680. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
DRAI NAGE BARRI ER AT SWALE | | |
0013 205- 02227 365.000 m | 12. 00000 4380. 00| 5. 00000 1825. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
| NTERCEPTOR DI TCH | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 171 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 208, 024. 52 ROUTE : US 150
CALL ORDER 171 CONTRACT ID : R -25315-A COUNTI ES : FLOYD
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0248940

I

| GOHVANN ASPHALT & CONSTR., || CORYDON STONE & ASPHALT |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 205- 02228 34.000 m | 100. 00000 3400. 00| 50. 00000 1700. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |

SLOPE DRAI N | | I
0015 205- 02229 91.000 m | 12. 85000 1169. 35| 13. 50000 1228. 50|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0016 205- 02231 14.000 m | 110. 00000 1540. 00| 25. 00000 350. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | |
RI PRAP DI TCH CHECK | |

I
|
0017 205- 02232 282.000 n8 | 22. 00000 6204. 00| 30. 00000 8460. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | [ |
0018 211- 02060 300.200 n8 | 38. 00000 11407. 60| 40. 00000 12008. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 303-52308 5701.000 My | 16. 00000 91216. 00| 15. 00000 85515. 00|
COVPACTED AGGREGATE, O, 53 | | |
0020 401- 05437 3450.000 My | 34. 00000 117300. 00| 32. 00000 110400. 00|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0021 401- 05455 1433.000 My | 37. 00000 53021. 00| 37. 00000 53021. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0022 401- 05464 643.000 My | 44. 00000 28292. 00| 60. 00000 38580. 00|
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |
0023 402- 05470 1832.000 My | 27.00000 49464. 00| 29. 00000 53128. 00|
HVA BASE C25.0 mm MAI NLI NE | | [
0024 402- 05474 2310.000 My | 31. 00000 71610. 00| 30. 00000 69300. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0025 402- 05481 941.000 My | 31. 00000 29171. 00| 34. 00000 31994. 00|
HVA BASE 25.0 mm SHOULDER | | |
0026 405- 05517 6.700 My | 300. 00000 2010. 00| 300. 00000 2010. 00|
ASPHALT FOR PRI ME COAT | | |
0027 406- 05520 8.410 My | 200. 00000 1682. 00| 200. 00000 1682. 00|
ASPHALT FOR TACK COAT | | |
0028 610- 05527 313.700 My | 48. 00000 15057. 60| 60. 00000 18822. 00|
HVA FOR APPROACHES | | |
0029 611- 06497 8.000 EACH 200. 00000 1600. 00| 200. 00000 1600. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
0030 611- 06498 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0031 611- 95023 1.000 EACH 70. 00000 70. 00| 200. 00000 200. 00|
MAI LBOX ASSEMBLY, RESET | | |
0032 615- 06490 39.000 EACH 110. 00000 4290. 00| 125. 00000 4875. 00|

RIGHT OF WAY MARKER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 171 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 208, 024. 52 ROUTE : US 150
CALL ORDER 171 CONTRACT ID : R -25315-A COUNTI ES : FLOYD
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0248940 [
| GCOHVANN ASPHALT & CONSTR., || CORYDON STONE & ASPHALT |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0033 615- 06505 2.000 EACH 450. 00000 900. 00| 500. 00000 1000. 00|
MONUMENT, B | | |
0034 615- 06510 1.000 EACH 400. 00000 400. 00| 480. 00000 480. 00|
MONUMENT, C | | |
0035 616- 02320 5714.000 n2 | 1. 75000 9999. 50| 2. 00000 11428. 00|
GEOTEXTI LES | | [
0036 616- 06451 2374.000 My | 30. 00000 71220. 00| 30. 00000 71220. 00|
R PRAP, UNI FORM | | [
0037 621-01004 4.000 EACH 640. 00000 2560. 00| 700. 00000 2800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 01956 505.000 kg | 10. 45000 5277. 25| 11. 00000 5555. 00|
SEED M XTURE, LEGUME, 1 | | |
0039 621- 06545 3.000 My | 530. 00000 1590. 00| 550. 00000 1650. 00|
FERTI LI ZER | | |
0040 621- 06565 11.000 My | 475. 00000 5225. 00| 500. 00000 5500. 00|
MULCHI NG MATERI AL | | [
0041 621- 06567 200. 000 kL | 1. 00000 200. 00| 1. 00000 200. 00|
WATER | [ |
0042 621-06574 9991.000 n2 | 3. 60000 35967. 60| 4. 50000 44959. 50|
SODDI NG | | |
0043 622-52436 29.000 EACH 25. 00000 725. 00| 26. 00000 754. 00|
SI GN, DO NOT MOW OR SPRAY | | |
0044 715-05019 92.500 m | 235. 00000 21737. 50| 250. 00000 23125. 00|
PIPE, TYPE 1, O RCULAR 900 nm [ [ |
0045 715- 05021 135.000 m | 55. 00000 7425. 00| 60. 00000 8100. 00|
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0046 715-05028 1.000 m | 123. 00000 123. 00| 130. 00000 130. 00|
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0047 715-05031 32.500 m | 93. 00000 3022. 50| 98. 00000 3185. 00|
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0048 715-05048 1758.000 m | 10. 00000 17580. 00| 10. 75000 18898. 50|
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0049 715- 46005 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00|
PI PE END SECTION, 375 mm | | |
0050 715-46040 4,000 EACH 475. 00000 1900. 00| 500. 00000 2000. 00|
PI PE END SECTION, 900 mm | | |
0051 718-06529 11. 000 EACH 75. 00000 825. 00| 80. 00000 880. 00|
OUTLET PROTECTOR, 2 | | [
0052 718- 06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00|

VI DEO | NSPECTI ON FOR UNDERDRAI NS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 171 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 208, 024. 52 ROUTE : US 150
CALL ORDER 171 CONTRACT ID : R -25315-A COUNTI ES : FLOYD
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0248940

I

| GOHVANN ASPHALT & CONSTR., || CORYDON STONE & ASPHALT |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0053 718-52610 406.000 n8 | 33.00000 13398. 00| 34. 00000 13804. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0054 718-97141 115.000 m | 35. 00000 4025. 00| 37. 00000 4255. 00|
PI PE, PVC OQUTLET, SCHEDULE 40, 150 mm | | |
0055 718- 99153 3343.000 n2 | 2..00000 6686. 00| 2.00000 6686. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0056 720- 45260 1.000 EACH 2100. 00000 2100. 00| 2200. 00000 2200. 00|
Pl PE CATCH BASIN, 300 mm | | |
0057 730- 02628 18.000 EACH| 256. 00000 4608. 00| 275. 00000 4950. 00|
SAFETY METAL END SECTION, 6:1, 375 nm | | |
0058 730- 02629 4.000 EACH| 440. 00000 1760. 00| 450. 00000 1800. 00|
SAFETY METAL END SECTION, 6:1, 450 nm | | |
0059 801- 04308 1.000 EACH 300. 00000 300. 00| 600. 00000 600. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0060 801- 06203 3602.000 m | 0. 26000 936. 52| 0. 50000 1801. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0061 801- 06207 372.000 m | 4.00000 1488. 00| 3. 20000 1190. 40|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0062 801- 06605 9.000 EACH 75. 00000 675. 00| 100. 00000 900. 00|
BARRI CADE, |11A | | |
0063 801- 06640 24.000 EACH 65. 00000 1560. 00| 80. 00000 1920. 00|
CONSTRUCTI ON SIGN, A | | |
0064 801- 06645 12.000 EACH 30. 00000 360. 00| 30. 00000 360. 00|
CONSTRUCTI ON SIGN, B | | |
0065 801- 06775 LUMP|  24344. 76000 24344.76|  25000. 00000 25000. 00|
MAI NTAI NI NG TRAFFI C | | |
0066 802- 02489 11.100 m | 32. 60000 361. 86| 34. 00000 377. 40|
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ [
0067 802- 76035 2.430 2 | 173. 00000 420. 39| 180. 00000 437. 40|

SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |

0068 808- 06713 2303.000 m | 0. 19000 437.57| 0. 45000 1036. 35
LINE, PAINT, SOLID, WA TE, 100 nm | | |
0069 808- 06716 315.000 m | 1. 82000 573. 30| 1. 50000 472. 50|
LI NE, REMOVE | | |
0070 808- 75245 2300.000 m | 0. 98000 2254. 00| 1. 00000 2300. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0071 808- 75297 22.000 m 9. 50000 209. 00| 12. 00000 264. 00|

I

I



ENG NEER S ESTI MATE: $ 1, 208, 024. 52
CALL ORDER @ 171
LETTI NG DATE : 04/24/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D : R -25315-A

DATE : 05/02/01
PAGE : 171 -5

RQUTE : US 150
COUNTI ES : FLOYD

DI STRI CT : SEYMOUR DI STRI CT

| (1) 35-2040801
| GOHVANN ASPHALT & CONSTR.,

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0072 808- 75996 80.000 EACH|
SNOWPLOMBLE RAI SED PAVEMENT MARKER,
REMOVE

|
0073 808- 75998 80. 000 EACH

SNOWPLOWABLE RAI SED PAVEMENT NMARKER
SECTI ON TOTALS |

CONTRACT TOTALS |

I
UNIT PR CE AMOUNT|

5. 00000 400. 00|
|I
25. 50000 2040. 00|

|
$ 1,196, 000.00|

$ 1,196, 000. 00|

[ (2) 35-0248940 |
I | CORYDON STONE & ASPHALT |

I
UNIT PRICE AVDUNT]

10. 00000 800. 00|
|
35. 00000 2800. 00|

I
$ 1,208, 997. 55|

$ 1,208, 997.55|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 181 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 314,699. 79 ROUTE :
CALL ORDER . 181 CONTRACT ID : R -25322-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 11/30/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9939013
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 31-0934755 OLENTANGY RESTORATI ON $ 230, 805. 00 100. 0000%
2  35-1161310 TAYLOR BROTHERS CONSTRUCTI ON $ 643, 754. 10 278. 9168%
| (1) 31-0934755 | (2) 35-1161310 |
| CLENTANGY RESTORATI ON | TAYLOR BROTHERS CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo
SECTI ON 0001  H STORI CAL S| GHT PRESERVATI ON BEN SCHROEDER SADDLETREE
FACTORY
I I |
0001 105- 06790 7.000 M6 | 400. 00000 2800. 00| 1765. 00000 12355. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMWP| 2500. 00000 2500.00|  49000. 00000 49000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP| 2000. 00000 2000.00] 129080. 00000 129080. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02255 11.000 EACH| 1000. 00000 11000. 00| 650. 00000 7150. 00|
TREE, 460 nm REMOVE | | |
0005 202- 91922 12.000 EACH| 500. 00000 6000. 00| 350. 00000 4200. 00|
STUMP, REMOVE | | |
0006 210- 05788 LUMP| 2000. 00000 2000. 00| 1225. 00000 1225. 00|
PRQJECT PHOTOGRAPHY | | |
0007 210- 05790 LUMP| 2500. 00000 2500. 00| 3750. 00000 3750. 00|
MORTAR ANALYSI S , CONDUCT | | |
0008 210- 05795 LUMP| 4500. 00000 4500. 00| 2750. 00000 2750. 00|
TERM TE TREATMVENT | | |
0009 210- 05804 LUMP| 6000. 00000 6000. 00|  38000. 00000 38000. 00|
M SCELLANEOUS CARPENTRY | | |
0010 210- 05806 37.000 n2 | 300. 00000 11100. 00| 355. 00000 13135. 00|
METAL ROOF , NEW | | |
0011 210- 05810 7.000 EACH 300. 00000 2100. 00| 950. 00000 6650. 00|
REPAI R REPLACE DOORS AND FRAMES | | |
0012 210- 05813 LUMP| 5000. 00000 5000. 00]  70000. 00000 70000. 00|
PAI NT | | |
0013 210- 06739 LUMP| 2000. 00000 2000. 00| 1650. 00000 1650. 00|
WOOD SHELF, PARTI TI ON AND COUNTER | | |
REMOVAL | | |
0014 210- 06744 LUMP| 1000. 00000 1000.00|  10000. 00000 10000. 00|

I NTERI OR / REMOVE | NTERI OR PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 181 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 314,699. 79 ROUTE :
CALL ORDER . 181 CONTRACT ID : R -25322-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 31-0934755 | (2) 35-1161310 [
| OLENTANGY RESTORATI ON | TAYLOR BROTHERS CONSTRUCTI QN
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 210- 06749 20.000 m | 200. 00000 4000. 00| 380. 00000 7600. 00|
I NSTALL FLASHI NGS AND COUNTERFLASHI NGS | | |
0016 210- 06749 54.000 m | 200. 00000 10800. 00| 384. 90000 20784. 60|
I NSTALL GUTTERS, DOANSPOUTS, AND SPLASH | | |
BLOCKS | | |
0017 210-06749 120.000 m | 50. 00000 6000. 00| 150. 00000 18000. 00|
I NSTALL NEW FENCE | | |
0018 210-06749 8.000 m | 300. 00000 2400. 00| 156. 25000 1250. 00|
I NSTALL NEW PARTI TION | N ROOM 106 | | |
0019 210-06749 25.000 m | 100. 00000 2500. 00| 150. 00000 3750. 00|
| NSTALL NEW WOOD BEAMS AND SUPPORTS | | |
0020 210-06750 LUWP| 3000. 00000 3000. 00| 5233. 00000 5233. 00|
I NSTALL 12 VDC KNOB AND TUBE W RI NG | | |
0021 210-06750 LUWP| 2000. 00000 2000. 00| 8500. 00000 8500. 00|
I NSTALL ACCESSI BLE OPENI NG | NTO ROOM 101| | [
0022 210- 06750 LUWP| 3000. 00000 3000. 00| 5233. 00000 5233. 00|
I NSTALL EMERGENCY LI GHTI NG | | |
0023 210- 06750 LUWP| 3000. 00000 3000. 00| 12000. 00000 12000. 00|
I NSTALL HVAC DUCTWORK AND GRI LLES | | |
0024 210- 06750 LUWP| 4000. 00000 4000. 00| 5233. 00000 5233. 00|
I NSTALL LOW VOLTAGE MUSEUM LI GHTI NG | | |
0025 210- 06750 LUWP| 3000. 00000 3000. 00| 4500. 00000 4500. 00|
I NSTALL NEW ACCESSI BLE RAMP | | |
0026 210-06750 LUWP| 9000. 00000 9000. 00| 11500. 00000 11500. 00|
I NSTALL NEW HVAC SYSTEM | | |
0027 210-06750 LUMP| 1000. 00000 1000. 00| 5233. 00000 5233. 00|
I NSTALL PHONE SERVI CE | | |
0028 210- 06750 LUMP| 4000. 00000 4000. 00| 5233. 00000 5233. 00|
I NSTALL SI TE LI GHTI NG | | |
0029 210-06752 2.000 EACH 2000. 00000 4000. 00| 2616. 00000 5232. 00|
I NSTALL ATTI C FAN ASSEMBLY | | |
0030 210-06752 2.000 EACH 1000. 00000 2000. 00| 750. 00000 1500. 00|
I NSTALL OPENI NGS | N BASEMENT WALLS | | |
0031 210- 06752 22.000 EACH 300. 00000 6600. 00| 200. 00000 4400. 00|
I NSTALL STORM W NDOWS | | |
0032 210- 06755 48.000 n2 | 20. 00000 960. 00| 30. 00000 1440. 00|
I NSTALL CARPETI NG I N FI RST FLOOR ROOVE | | |
0033 210- 06755 10.000 n2 | 200. 00000 2000. 00| 100. 00000 1000. 00|
I NSTALL FLOOR SYSTEM ROOM 107 | | |
0034 210- 06755 180.000 n2 | 5. 00000 900. 00| 45. 00000 8100. 00|

I NSTALL | NSULATI ON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 181 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 314, 699. 79 ROUTE :
CALL ORDER : 181 CONTRACT ID : R -25322-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/24/01 10:00 AM DI STRICT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 31-0934755 | (2) 35-1161310 |
| OLENTANGY RESTORATI ON | TAYLOR BROTHERS CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0035 210- 06755 5.000 nm2 | 100. 00000 500. 00| 45. 00000 225. 00|
I NSTALL LI NOLEUM ROOM 104A | | |
0036 210- 06755 25.000 n2 | 100. 00000 2500. 00| 270. 00000 6750. 00|
I NSTALL NEW JOI STS AND BRI DA NG AT ROOM | | |
001 I | |
0037 210- 06755 10.000 n2 | 200. 00000 2000. 00| 270. 00000 2700. 00|
I NSTALL NEW JO STS AND BRI DG NG AT ROOM | | |
004 [ [ |
0038 210- 06774 LUMP| 4000. 00000 4000. 00| 10420. 00000 10420. 00|
UPGRADE ALARM SYSTEM | | |
0039 210- 06979 LUMP| 4000. 00000 4000. 00| 2750. 00000 2750. 00|
NEW KI TCHENETTE | | |
0040 210- 06992 110.000 n2 | 20. 00000 2200. 00| 45. 00000 4950. 00|
REFI NI SH FLOORS | N FI RST FLOOR ROOVB | | |
0041 210- 06993 LUVP| 5000. 00000 5000. 00| 5700. 00000 5700. 00|
CONSTRUCT COUNTERS AND CABI NETS | |
0042 210- 06994 LUVP| 4000. 00000 4000. 00| 3850. 00000 3850. 00|
CONCRETE /BRI CK SLAB, EAST S| DE | |
0043 210- 06995 LUVP| 500. 00000 500. 00| 500. 00000 500. 00|
Cl STERN COVER | | |
0044 303-52308 36.000 My | 400. 00000 14400. 00| 250. 00000 9000. 00|
COVPACTED AGGREGATE, O, 53 | | |
0045 402- 05498 80.000 My | 30. 00000 2400. 00| 100. 00000 8000. 00|
HVA FOR PARKI NG AREA | |
0046 604- 06844 30.000 n2 | 90. 00000 2700. 00| 100. 00000 3000. 00|
BRI CK REPOI NTI NG | | |
0047 608- 06387 LUMP| 1500. 00000 1500. 00| 8500. 00000 8500. 00|
DRAI N / REPAI R H STORI C RADI ATORS AND | | |
Pl PI NG | | |
0048 615- 06496 2.000 EACH 300. 00000 600. 00| 150. 00000 300. 00|
PARKI NG BARRI ER , CONCRETE | | |
0049 621- 06748 50.000 n2 | 50. 00000 2500. 00| 50. 00000 2500. 00|
SEEDI NG AND FERTI LI ZI NG | | |
0050 708- 05394 LUWP| 2000. 00000 2000. 00| 1450. 00000 1450. 00|
REPAI R BASEMENT BULKHEAD | | |
0051 708- 05394 LUWP| 3000. 00000 3000. 00| 2400. 00000 2400. 00|
REPAI R PARTI TIONS | N ROOVB 104A AND 104 | | |
0052 708- 05394 LUMP| 2000. 00000 2000. 00| 2250. 00000 2250. 00|
REPAI R STAI RS | N CRAW.SPACE | | |
0053 708- 05394 LUMP| 3000. 00000 3000. 00| 1600. 00000 1600. 00|

REPAI R TO DECCRATI VE FRETWORK, M NOR [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 181 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 314,699. 79 ROUTE :
CALL ORDER . 181 CONTRACT ID : R -25322-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 31-0934755 | (2) 35-1161310 [
| OLENTANGY RESTORATI ON | TAYLOR BROTHERS CONSTRUCTI QN
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0054 711-05395 15.000 EACH 60. 00000 900. 00| 100. 00000 1500. 00|
REPLACE WOOD SHEATHI NG | | |
0055 711-05728 16. 000 EACH 300. 00000 4800. 00| 150. 00000 2400. 00|
REPAI R W NDOW FRAVES | | [
0056 719-03975 LUWP| 2500. 00000 2500. 00| 650. 00000 650. 00|
BUI LDI NG PLUMBI NG ACCESSCORI ES | | |
0057 719-03975 LUWP| 3500. 00000 3500. 00| 17500. 00000 17500. 00|
BUI LDI NG PLUVBI NG FI XTURES AND PI PI NG | | |
0058 719- 04991 6.000 m | 100. 00000 600. 00| 1500. 00000 9000. 00|
DRAI N SYSTEM SUBSURFACE, REPAI RS | | |
0059 732-06673 60.000 n2 | 80. 00000 4800. 00| 195. 00000 11700. 00|
REPAI R PLASTER | | [
0060 802- 06830 0.225 n2 | 800. 00000 180. 00| 1100. 00000 247. 50|
SIGN , SHEET | | |
0061 807-03694 LUWP| 15000. 00000 15000. 00| 31400. 00000 31400. 00|
BUI LDI NG ELECTRI CAL W RI NG UPGRADE | | |
0062 807-03974 LUWP| 1500. 00000 1500. 00| 3500. 00000 3500. 00|
BUI LDI NG HEATI NG VENTI LATION, AR | | |
CONDI TI ONI NG SYSTEM DESI GN | | |
0063 808-04767 46.500 m | 10. 00000 465. 00| 30. 00000 1395. 00|
LINE , PAINT, SOLID, BLUE, 100 mm | | |
0064 808-97222 1. 000 EACH 300. 00000 300. 00| 500. 00000 500. 00|
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBOL [ | |
0065 210- 06544 14.000 EACH 200. 00000 2800. 00| 175. 00000 2450. 00|
W NDOWS , SHUTTERS | | [
SECTI ON TOTALS | $ 230, 805. 00| $ 643, 754. 10|
__________________________________________ o
CONTRACT TOTALS | $ 230, 805. 00| $ 643, 754. 10|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 271, 081.78

CALL CRDER @ 191 CONTRACT I D :

LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT :
CONTRACT TI ME

CONTRACT DESCRI PTI ON : RURAL

SET- AS| DE :

VENDOR RANKI NG :

ROUTE :
R -25354- A COUNTI ES :
CRAWFORDSVI LLE DI STRI CT
125 WORK DAYS
PRQIECT( S)

DATE : 05/02/01
PAGE : 191 -1
59
CLAY
0571021
TOTAL % OVER
BI D LOWVBI D

1 35-2126716 WABASH VALLEY ASPHALT CO. LLC

$ 4,247,594.73

100. 0000%

| (1) 35-2126716

I
| WABASH VALLEY ASPHALT CO. LL|

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON UNI'T PR CE

SECTI ON 0001 RUBBLI ZE PAVEMENT AND ASPHALT RESURFACE
I

0001 105-01925 14.000 MCOs | 1260. 00000
FIELD OFFICE, 51.1 n?2

0002 105- 06845 LUWP| 19005. 76000
CONSTRUCTI ON ENG NEERI NG

0003 110-01001 LUWP|  190810. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 202- 02240 6432.000 n2 | 6. 57000
PAVEMENT, REMOVE |

0005 202-02241 67.000 m | 12. 60000
GUARDRAI L, REMOVE

0006 202-02271 111. 000 EACH 309. 47000
HEADWALL, REMOVE |

0007 202-93741 20.000 EACH 231. 00000
GUARD RAI L END TREATMENT, REMOVE [

0008 203-02000 390.000 nB8 | 58. 38000
EXCAVATI ON, COVMON |

0009 203-02080 10.640 km | 3540. 56000
LI NEAR GRADI NG |

0010 211-02060 20.000 nB8 | 133. 04000
B BORROW FOR STRUCTURE BACKFI LL

0011 303-52308 500.000 My | 21. 30000
COVPACTED AGGREGATE, O, 53

0012 305-05204 900.000 My | 66. 13000
HVA FOR PATCH NG |

0013 305-05206 8131.000 My | 37. 13000
W DENI NG W TH HVA |

0014 305-97019 63124.000 n2 | 2. 53000
RUBBLI ZED PCCP |

0015 401-05437 28650.000 My | 34. 00000

QT QA HVA BASE 25.0 mm  MAI NLI NE |
- - VOLUVETRI C |

UNIT PRI CE

17640. ooI|
76
00|I
2]
20|I
17I
00|I
20I|
56I|
80I|
ooI|
ooI
03I|
72I|

|
00|
|
I

19005.

190810.

42258.

844.

34351.

4620.

22768.

37671.

2660.

10650.

59517.

301904.

159703.

974100.

ANMOUNT]

UNT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 191 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4,271, 081.78 ROUTE : 59
CALL ORDER : 191 CONTRACT ID : R -25354-A COUNTI ES : CLAY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0016 401- 05455 14278.000 My | 34. 00000 485452. 00| |
QT QA HVA | NTERVEDI ATE 19.0 nm | | [
MAI NLI NE - - VOLUVETRI C | | |
0017 401- 05456 8786.000 My | 42. 74000 375513. 64| |
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
--VOLUVETRI C [ [ [
0018 401- 06264 LUMP| 4179. 67000 4179. 67| [
PROFI LOGRAPH, HMVA | [ [
0019 405-05517 100.000 My | 443. 48000 44348. 00| |
ASPHALT FOR PRI VE COAT | [ [
0020 406- 05520 89.000 My | 203. 70000 18129. 30| |
ASPHALT FOR TACK COAT | | [
0021 601-01625 2.000 EACH 1470. 00000 2940. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0022 601-01701 9.000 EACH 1680. 00000 15120. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0024 601-92948 2815.000 m | 7. 35000 20690. 25| |
GUARDRAI L, ADJUST HEI GHT | | [
0025 601-99105 2400.000 m | 32. 55000 78120. 00| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 610- 05527 2300.000 My | 109. 79000 252517. 00| |
HVA FOR APPROACHES | [ [
0027 611-95023 43.000 EACH 183. 75000 7901. 25| |
MAI LBOX ASSEMBLY, RESET | | |
0029 616-02320 524.000 nR2 | 4. 26000 2232. 24| |
GEOTEXTI LES | | |
0030 616- 06406 524.000 nR2 | 24. 63000 12906. 12| |
R PRAP, REVETMENT | [ [
0031 616-95754 40.000 m | 12. 87000 514. 80| |
PAVED S| DE DI TCH, BREAK | | |
0032 715-02840 18.500 m | 451. 27000 8348. 50| |
Pl PE, POLYETHYLENE LI NER, 750 mm | | |
0033 715-03404 68.000 m | 245. 84000 16717. 12| |
Pl PE, POLYETHYLENE LI NER, 450 mm | | |
0034 715- 05022 7.500 m | 289. 14000 2168. 55| |
PIPE, TYPE 1, O RCULAR 1050 nm | | |
0035 715- 05053 1278.000 m | 29. 93000 38250. 54| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0036 715-05118 2.000 m | 395. 65000 791. 30| |
| |

PIPE, TYPE 1, C RCULAR 300 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 191 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4,271, 081.78 ROUTE : 59
CALL ORDER : 191 CONTRACT ID : R -25354-A COUNTI ES : CLAY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0037 715-05119 13.000 m | 430. 73000 5599. 49| |
PIPE, TYPE 1, O RCULAR 375 nm | | |
0038 715-05121 5.000 m | 507. 98000 2539. 90| |
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0039 715-05123 16.000 m | 320. 52000 5128. 32| |
PIPE, TYPE 1, O RCULAR 600 nm [ [ [
0040 715-05168 100.000 m | 268. 60000 26860. 00| |
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0041 715-05169 28.500 m | 346. 98000 9888. 93| |
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0042 715-05173 25.000 m | 114. 00000 2850. 00| |
PIPE, TYPE 3, O RCULAR 600 nm [ [ [
0043 715- 05203 21600.000 m | 3. 89000 84024. 00| |
PIPE, TYPE 4, O RCULAR 100 nm [ [ |
0044 715-26730 7.000 EACH 4485. 92000 31401. 44| |
GRATED BOX END SECTION, |1, 4:1, 600 nm | | |
0045 715- 46000 62. 000 EACH 301. 63000 18701. 06| |
PI PE END SECTI ON, 300 mm | | [
0046 715- 46005 41.000 EACH 426. 63000 17491. 83| |
PI PE END SECTION, 375 mm | | [
0047 715-46010 8.000 EACH| 486. 51000 3892. 08| |
PI PE END SECTI ON, 450 mm | [ [
0048 715- 46020 5.000 EACH 684. 38000 3421. 90| |
PI PE END SECTION, 600 mm | [ [
0049 718-06529 213.000 EACH 512. 84000 109234. 92| |
OUTLET PROTECTOR, 2 | | |
0050 718- 06532 2000.000 m | 2. 89000 5780. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0051 718-52610 1750.000 nB8 | 47. 25000 82687. 50| |
AGGREGATE FOR UNDERDRAI NS | | |
0052 724-04163 20.000 m | 509. 41000 10188. 20| |
STRUCTURAL EXPANSI ON JO NT SEAL, REPLACE| | |
0053 801- 06203 3300.000 m | 0. 98000 3234. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0054 801- 06207 1100.000 m | 7.14000 7854. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0055 801- 06640 96. 000 EACH 131. 25000 12600. 00| |
CONSTRUCTI ON SI GN, A | | [
0056 801-06775 LUWP|  140825. 96000 140825. 96| |
I

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 191 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4,271, 081.78 ROUTE : 59
CALL ORDER : 191 CONTRACT ID : R -25354-A COUNTI ES : CLAY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0057 802- 04893 7.000 EACH 157. 50000 1102. 50|
REFERENCE PCST | |
0058 802- 76055 171.600 m | 68. 25000 11711. 70|
SI GN POST, A | |
0059 804- 04435 32.000 EACH 13. 65000 436. 80|
DELI NEATOR POST, REMOVE | |
0060 804- 76350 32.000 EACH 23. 10000 739. 20
DELI NEATOR W TH POST, D3, 75 nm DI A | |
0061 806- 06539 LUMP|  88168. 50000 88168. 50|
TEMPORARY S| GNAL | NSTALLATI ON, MAI NTAI N | |
0062 808- 06712 2748.000 m | 0. 16000 439. 68|
LINE, PAINT, BROKEN, YELLOW 100 mm | |
0063 808- 06713 22310.000 m | 0. 16000 3569. 60|
LINE, PAINT, SOLID, VWH TE, 100 nm | |
0064 808- 06714 3695.000 m | 0. 16000 591. 20|
LINE, PAINT, SOLID, YELLOW 100 mm | |
0065 808- 06716 1836.000 m | 2. 63000 4828. 68
LI NE, REMOVE | |
0066 808- 06726 21.600 m | 3. 68000 79. 49|
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [
0067 808- 75297 123.000 m | 10. 76000 1323. 48|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
STOP LI NE, 600mm | |

0068 808- 75996 505. 000 EACH| 5. 28000 2666. 40|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE [ [

0069 808- 97323 129.600 m | 9. 45000 1224. 72|
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, | |
200 mm | [

0070 601- 94689 30.000 EACH| 2310. 00000 69300. 00|
GUARDRAI L END TREATMENT, CS | |

0071 202- 60820 2104.000 12 | 2. 65000 5575. 60|
SURFACE M LLING ASPHALT | |

0072 203- 02070 30.000 n8 | 70. 32000 2109. 60|
BORROW | [

0073 215- 06458 2575.000 n8 | 35. 50000 91412. 50|
SUBGRADE, MODI FI ED | |

0074 402- 05470 1080.000 My | 44. 18000 47714. 40|
HVA BASE C25.0 mm MAI NLI NE | |

0075 506- 06333 425.000 n2 | 120. 46000 51195. 50|

|
I
|
I
|
I
|
I
|
I
|
I
|
I
I
I
I
I
I
600 nm | [ [
I
I
|
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
I

PCCP PATCHI NG, FULL DEPTH | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 4, 271, 081.78

CALL ORDER : 191 CONTRACT ID : R -25354-A
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :

RQUTE : 59

COUNTI ES : CLAY

DATE : 05/02/01
PAGE : 191 -5

| (1) 35-2126716 |
| WABASH VALLEY ASPHALT CO. LL|

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

__________________________________________ o
0077 615- 06505 7.000 EACH 750. 03000 5250. 21
MONUMENT, B | |
0078 615- 06527 13.000 EACH 378. 00000 4914. 00|
MONUVENT, SECTI ON CORNER | |
0079 621- 06574 50.000 n2 | 40. 43000 2021. 50|
SODDI NG | |
0080 702- 90915 2.000 n8 | 835. 49000 1670. 98|
CONCRETE, A | [
SECTI ON TOTALS | $ 4,247,594, 73|

__________________________________________ o

CONTRACT TOTALS | $ 4,247,594, 73|

ANOUNT]

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 201 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 728, 887.76 ROQUTE : 70
CALL ORDER . 201 CONTRACT ID : R -25362-A COUNTIES : VI QO
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 08/31/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0701096
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 1,094,828.65 100. 0000%
| (1) 35-2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 FULL DEPTH PATCH NG ASPHALT

I [
0001 105-06790 5.000 MOS | 2400. 00000 12000. 00|

|

FIELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP|  53770. 00000 53770. 00| |
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0003 202- 60820 1530.000 n2 | 10. 41000 15927. 30]| |
SURFACE M LLI NG, ASPHALT | | |
0004 303- 52308 2130.000 My | 27. 85000 59320. 50| |
COMPACTED AGGREGATE, O, 53 | | |
0005 401- 05437 4435.000 My | 72. 42000 321182. 70| |
QC QA HVA BASE 25.0 mm MAI NLI NE | | |
0006 401- 05455 1185.000 My | 72. 42000 85817. 70| |
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0007 401- 05456 730.000 My | 105. 41000 76949. 30| |
Q QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0008 402- 05475 2130.000 My | 67. 30000 143349. 00| |
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | | |
0009 405- 05517 10.000 My | 643. 06000 6430. 60| |
ASPHALT FOR PRI ME COAT | | |
0010 406- 05520 14.000 My | 366. 33000 5128. 62| |
ASPHALT FOR TACK COAT | | |
0011 715- 05053 505.000 m | 36. 30000 18331. 50| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0012 715- 05203 3240.000 m | 9. 90000 32076. 00| |
PI PE, TYPE 4, CIRCULAR 100 nm | | |
0013 718- 06526 490.000 My | 83. 06000 40699. 40| |
HVA FOR UNDERDRAI NS | [ |
0014 718-52610 245.000 n8 | 49. 50000 12127. 50] |
AGGREGATE FOR UNDERDRAI NS | [ |
0015 718-97136 65. 000 EACH| 408. 77000 26570. 05| |
|

OUTLET PROTECTOR, 100 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 201 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 728, 887.76 ROQUTE : 70
CALL ORDER . 201 CONTRACT ID : R -25362-A COUNTIES : VI QO
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0016 801- 01093 12.000 EACH 632. 50000 7590. 00| |
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0017 801- 06640 22.000 EACH 55. 00000 1210. 00| |
CONSTRUCTI ON SIGN, A | | |
0018 801- 06710 400.000 DAY | 15. 60000 6240. 00| |
FLASH NG ARROW S| GN | [ |
0019 801- 06775 LUMP|  165532. 48000 165532. 48| |
MAI NTAI NI NG TRAFFI C | | |
0020 808- 06713 2750.000 m | 1. 43000 3932. 50| |
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0021 808- 06714 450.000 m | 1. 43000 643. 50| |
LINE, PAINT, SOLID, YELLON 100 mm | | |
SECTI ON TOTALS | $ 1,094, 828. 65| |

------------------------------------------ o m e m e e o e e et o e e e e e e e e e et e e e e e e e e e e e memeeeoaon

CONTRACT TOTALS | $ 1,094, 828. 65| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 211 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 O TY STREET
CALL CRDER : 211 OONTRACT I D : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DISTRICT  : GREENFIELD Di STRI CT
OONTRACT TIME : 10/15/02 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : B336006
B336006
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 3,511,772.52 100. 0000%
2 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 3,781,476.08 107. 6799%
3 35-1139301 E & B PAVING |NC $ 3,941, 239.28 112. 2293%
4 35-1136349 TSCHUOR, GALE COMPANY, | NC. | RREGULAR BI D $ 3,944, 946.31 112. 3349%
5  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 4,158, 537.82 118. 4170%
6  35-1609544 SCHUTT- LOOKABI LL CO $ 4, 258,298. 64 121. 2578%

| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1139301

| M LESTONE CONTRACTORS, L.P. | HUNT PAVING COMPANY, INC. |E & B PAVING |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001  ADDED TRAVEL LANES
[ I
0001 105-01925 18.000 MOs | 2500. 00000 45000. 00| 1492. 52000 26865. 36

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |

|
| 2100. 00000 37800. 00
FIELD OFFICE, 51.1 n2 | [
0002 105- 06845 LUMP|  73500. 00000 73500. 00|  75638. 66000 75638.66|  75000. 00000 75000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  170000. 00000 170000. 00|  185041. 62000 185041. 62| 195000. 00000 195000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  70000. 00000 70000. 00|  75466. 01000 75466. 01| 185000. 00000 185000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02241 200.000 m | 13. 06000 2612. 00| 9. 60000 1920. 00| 9. 00000 1800. 00
GUARDRAI L, REMOVE | |
0006 202- 03000 LUMP|  25000. 00000 25000. 00| 6609. 72000 6609.72]  25000. 00000 25000. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0007 202- 03135 100.000 n2 | 15. 31000 1531. 00| 26. 65000 2665. 00| 25. 00000 2500. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
0008 202- 60820 1565.200 n2 | 2.99000 4679. 95| 2. 08000 3255. 62| 3. 69000 5775. 59
SURFACE M LLING ASPHALT | | |
0009 202- 96151 LUMP| 102. 04000 102. 04 1. 00000 1. 00| 104. 00000 104. 00
TRANSPORTATI ON OF SALVAGEABLE | TEVB | | |
0010 203- 02000 5427.000 n8 | 38. 00000 206226. 00| 39. 65000 215180. 55 29. 00000 157383. 00
EXCAVATI ON,  COVMMON | | |
0011 203- 02070 3592.000 n8 | 0. 25000 898. 00| 5. 20000 18678. 40| 4. 60000 16523. 20
BORROW | | |
0012 205- 02224 2100.000 m | 4. 88000 10248. 00| 5. 09000 10689. 00| 4.78000 10038. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 211 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 CI TY STREET
CALL ORDER o211 CONTRACT ID : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1139301

| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0013 205- 02231 33.000 m | 51. 29000 1692. 57| 51. 88000 1712. 04| 51. 00000 1683. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK [ [ [

0014 205- 02234 4.000 EACH 61. 23000 244. 92 63. 96000 255. 84| 60. 00000 240. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0015 205- 02236 1.000 EACH 61. 22000 61. 22| 63. 96000 63. 96| 60. 00000 60. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON |

0016 205- 02237 57.000 EACH 30. 61000 1744.77

I
|
[ 31. 98000 1822. 86| 30. 00000 1710. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [
0017 205- 04931 2.000 EACH 504. 47000 1008. 94| 789. 27000 1578. 54| 700. 00000 1400. 00
SEDI MENT TRAP | |
0018 211- 02060 9762.000 n8 | 6. 09000 59450. 58| 14. 61000 142622. 82| 16. 00000 156192. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 213-52830 337.000 n8 | 47.19000 15903. 03| 56. 47000 19030. 39 86. 00000 28982. 00
FLOMBLE MORTAR | |
0020 215- 06458 3200.000 n8 | 3. 28000 10496. 00| 10. 66000 34112. 00| 13. 75000 44000. 00
SUBGRADE, MODI FI ED | |
0021 303-52308 9023.000 My | 8. 89000 80214. 47| 12. 32000 111163. 36| 11. 42000 103042. 66
COVPACTED AGGREGATE, O, 53 | | |
0022 311- 06465 7402.000 n2 | 1. 93000 14285. 86| 0. 74000 5477. 48| 2. 29000 16950. 58
PCCP CRACKI NG AND SEATI NG | | |
0023 401- 05437 11722.000 My | 29. 00000 339938. 00| 32. 20000 377448. 40 30. 20000 354004. 40
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0024 401- 05455 5520.000 My | 30. 00000 165600. 00| 32. 20000 177744. 00| 30. 20000 166704. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [
0025 401- 05457 4332.000 My | 47. 00000 203604. 00| 45. 84000 198578. 88| 43. 00000 186276. 00
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0026 401- 06264 LUMP| 1400. 00000 1400. 00| 2132. 17000 2132. 17| 2000. 00000 2000. 00
PROFI LOGRAPH, HMVA | | |
0027 402- 05471 7144.000 My | 24. 00000 171456. 00| 27. 72000 198031. 68| 26. 00000 185744. 00
HVA BASE C50.0 mm MAI NLI NE | | |
0028 404- 05511 307.000 n2 | 5. 00000 1535. 00| 3. 20000 982. 40 3. 00000 921. 00
SEAL COAT, 2 | |
0029 406- 05520 37.000 My | 200. 00000 7400. 00| 213. 22000 7889. 14| 200. 00000 7400. 00
ASPHALT FOR TACK COAT | | |
0030 601- 01522 4.000 EACH 1147. 95000 4591. 80| 1220. 66000 4882. 64 1145. 00000 4580. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0031 601- 05071 1.000 EACH 1612. 23000 1612. 23| 1652. 43000 1652. 43| 1550. 00000 1550. 00

GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | I



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 211 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 CI TY STREET
CALL ORDER o211 CONTRACT ID : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1139301
| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0032 601- 06854 2.000 EACH 2066. 31000 4132. 62| 1593. 79000 3187. 58| 1495. 00000 2990. 00
GUARDRAI L, W BEAM NESTED | |
0033 601- 94689 9.000 EACH 2158. 15000 19423. 35| 2180. 14000 19621. 26| 2045. 00000 18405. 00
GUARDRAI L END TREATMENT, OS | | [
0034 601-99105 575.310 m | 29. 59000 17023. 42| 34. 12000 19629. 58| 32. 00000 18409. 92
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0036 605- 06090 132.000 m | 52. 04000 6869. 28| 48. 06000 6343. 92| 45. 00000 5940. 00
CURB, | NTEGRAL, CONCRETE | | [
0037 605-06105 26.800 m | 55. 10000 1476. 68| 47. 69000 1278. 09| 45. 00000 1206. 00
CURB, | NTEGRAL, CONCRETE, MODI Fl ED [ | [
0038 605- 06155 667.300 m | 45, 76000 30535. 65| 37. 94000 25317. 36| 40. 00000 26692. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0039 605- 06205 320.000 m | 91. 21000 29187. 20| 59. 64000 19084. 80| 60. 00000 19200. 00
CENTER CURB, B, CONCRETE | | |
0040 605- 06250 695.250 n2 | 62. 29000 43307. 12| 50. 70000 35249. 18| 51. 00000 35457.75
CENTER CURB, C, CONCRETE | | [
0041 605-52807 3698.000 m | 41. 09000 151950. 82| 30. 71000 113565. 58| 33. 00000 122034. 00
CURB AND GUTTER, COMBI NED | | [
0042 605-94811 18.000 EACH| 276. 83000 4982. 94| 646. 22000 11631. 96| 725. 00000 13050. 00
CURB TURNOUT | | [
0043 610- 05527 87.000 My | 95. 00000 8265. 00| 79. 96000 6956. 52| 75. 00000 6525. 00
HVA FOR APPROACHES | | [
0044 611-05330 1891.000 n2 | 45, 68000 86380. 88| 38. 87000 73503. 17| 42. 40000 80178. 40
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0045 611-95728 1309. 700 n2 | 49. 12000 64332. 46| 44. 62000 58438. 81| 47. 50000 62210. 75
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0046 614-06480 1.500 m | 257. 41000 386. 12| 409. 06000 613. 59| 330. 00000 495. 00
HEADER, CEMENT CONCRETE, C | | |
0047 614-06482 74.000 n2 | 166. 83000 12345. 42| 258. 60000 19136. 40| 335. 00000 24790. 00
HEADER, CEMENT CONCRETE, D | | |
0048 615- 06505 16. 000 EACH 418. 36000 6693. 76| 479. 73000 7675. 68| 450. 00000 7200. 00
MONUMENT, B | | |
0049 615- 06527 2.000 EACH 321. 43000 642. 86| 533. 04000 1066. 08| 500. 00000 1000. 00
MONUMENT, SECTI ON CORNER | | |
0050 616- 02320 696.000 n2 | 2.11000 1468. 56| 1. 80000 1252. 80| 2. 00000 1392. 00
GEOTEXTI LES | | |
0051 616- 06405 485.000 My | 30. 93000 15001. 05] 25. 92000 12571. 20| 20. 65000 10015. 25
R PRAP, REVETMENT | | |
0052 621-01004 1.000 EACH 586. 73000 586. 73| 613. 00000 613. 00| 575. 00000 575. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACE : 211 -4
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 4, 602, 981. 37 RQUTE : B336 CI TY STREET
CALL ORDER : 211 CONTRACT ID: R -25387-A COUNTI ES : MARION
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1139301
| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ R N
0053 621- 06554 550. 000 kg | 9. 55000 5252. 50| 9. 98000 5489. 00| 9. 36000 5148. 00
SEED M XTURE, U | | |
0054 621- 06557 270.000 kg | 2. 56000 691. 20| 2. 67000 720. 90| 2.51000 677.70
SEED M XTURE, T | | |
0055 621-06574 1500. 000 n2 | 3. 65000 5475. 00| 3. 82000 5730. 00| 3. 58000 5370. 00
SODDI NG | | |
0056 622-04992 1.000 EACH 28436. 53000 28436. 53| 42643. 36000 42643. 36| 41000. 00000 41000. 00
DRAI N STRUCTURE | | |
0057 712-04784 1.000 EACH 20110. 68000 20110. 68| 11750. 38000 11750. 38| 25000. 00000 25000. 00
STRUCTURE NO. 74, TRAPEDZODI AL | | |
0058 712-04784 1.000 EACH 13764. 16000 13764. 16| 11468. 93000 11468. 93| 17000. 00000 17000. 00
STRUCTURE NO. 75, TRAPEDZODI AL | | |
0059 714-04802 52.000 n2 | 286. 90000 14918. 80| 117. 27000 6098. 04| 365. 50000 19006. 00
CONCRETE MODULAR BLOCK WALL | | |
0060 714-06617 11.000 m | 8453. 08000 92983. 88| 4903. 99000 53943. 89| 5588. 00000 61468. 00
BOX CULVERT EXTENSION , ALUM NUM 6579 | | |
mm X 1499 mm | | |
0061 715-01354 14.000 m | 27.81000 389. 34| 31. 98000 447. 72| 27. 25000 381. 50
CLEAN EXI STI NG PI PE | | |
0062 715-01662 3000.000 m | 12. 50000 37500. 00| 13. 06000 39180. 00| 15. 37000 46110. 00
PI PE CLEANI NG, 300mm TO 1200mm DI A | | |
0063 715- 03033 1.000 EACH 16350. 26000 16350. 26| 26652. 10000 26652. 10| 35000. 00000 35000. 00
BLOW OFF ASSEMBLY | | |
0064 715-04612 3005.000 m | 90. 78000 272793. 90| 116. 20000 349181. 00| 135. 00000 405675. 00
PI PE , DUCTILE I RON, 350 mm | | |
0065 715-04612 99.000 m | 934. 70000 92535. 30| 1140. 71000 112930. 29| 808. 40000 80031. 60
PI PE CASI NG | | |
0066 715-05024 4.000 m | 124. 29000 497. 16| 327. 08000 1308. 32| 190. 00000 760. 00
PI PE, TYPE 2, C RCULAR 900 nm | | |
0067 715-05048 4144.000 m | 7.53000 31204. 32| 7.67000 31784. 48| 9. 00000 37296. 00
PI PE, TYPE 4, C RCULAR 150 nm | | |
0068 715-05148 7.000 m | 219. 74000 1538. 18| 131. 75000 922. 25| 60. 00000 420. 00
PI PE, TYPE 2, C RCULAR 250 nm | | |
0069 715-05149 1518.000 m | 41. 95000 63680. 10| 67. 87000 103026. 66| 75. 00000 113850. 00
PI PE, TYPE 2, C RCULAR 300 nm | | |
0070 715-05151 348.000 m | 49. 83000 17340. 84| 66. 64000 23190. 72| 85. 00000 29580. 00
PI PE, TYPE 2, C RCULAR 375 nm | | |
0071 715-05152 468.000 m | 53. 17000 24883. 56| 74. 36000 34800. 48| 95. 00000 44460. 00
PI PE, TYPE 2, C RCULAR 450 nm | | |
0072 715-05153 83.000 m | 61. 39000 5095. 37| 92. 92000 7712. 36| 115. 00000 9545. 00
PI PE, TYPE 2, C RCULAR 525 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 211 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 CI TY STREET
CALL ORDER o211 CONTRACT ID : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1139301

| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

0073 715-05154 226.000 m | 73. 82000 16683. 32| 91. 26000 20624. 76| 125. 00000 28250. 00
Pl PE, TYPE 2, CRCULAR 600 nm [ [ |

0074 715- 05159 55.000 m | 145. 64000 8010. 20| 250. 52000 13778. 60| 215. 00000 11825. 00
Pl PE, TYPE 2, ClRCULAR 1050 nm | [

0075 715- 05350 20.000 m | 166. 74000 3334. 80| 451. 11000 9022. 20| 475. 00000 9500. 00
PIPE, TYPE 2, DEFORVED, M N. AREA 1.90 | |
nm [ | I

0077 715- 46000 6.000 EACH 356. 38000 2138. 28| 159. 91000 959. 46| 280. 00000 1680. 00
Pl PE END SECTI ON, 300 mm | |

0078 715- 46010 1.000 EACH 284. 75000 284. 75| 197. 22000 197. 22| 390. 00000 390. 00
Pl PE END SECTI ON, 450 nm | |

0079 715- 46020 1.000 EACH 374. 62000 374. 62| 346. 48000 346. 48| 500. 00000 500. 00
Pl PE END SECTI ON, 600 nm | |

0080 715- 46040 1.000 EACH 469. 82000 469. 82| 527. 71000 527. 71| 900. 00000 900. 00
Pl PE END SECTI ON, 900 mm | | |

0081 718- 06532 1000.000 m | 3. 06000 3060. 00| 7. 41000 7410. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [

0082 718-52610 794.000 n8 | 36. 63000 29084. 22| 23. 86000 18944. 84| 27. 00000 21438. 00
AGGREGATE FOR UNDERDRAI NS | | |

0083 718- 99153 10290. 000 n2 | 1. 63000 16772. 70| 0. 47000 4836. 30| 1. 00000 10290. 00
GEOTEXTI LES FOR UNDERDRAI N | |

0084 720- 44000 11. 000 EACH 288. 12000 3169. 32| 344. 96000 3794. 56| 625. 00000 6875. 00
CASTI NG, ADJUST TO GRADE | | |

0085 720- 44296 12. 000 EACH 304. 58000 3654. 96| 491. 64000 5899. 68| 400. 00000 4800. 00
CAP | NLET | | |

0086 720- 45030 7.000 EACH 664. 71000 4652. 97| 790. 15000 5531. 05| 1100. 00000 7700. 00
I NLET, E7 | | |

0087 720- 45035 8.000 EACH 758. 05000 6064. 40| 790. 15000 6321. 20| 1155. 00000 9240. 00
I NLET, F7 | | |

0088 720- 45410 53.000 EACH 967. 40000 51272. 20| 1080. 12000 57246. 36| 1465. 00000 77645. 00
MANHOLE, C4 | | |

0089 720- 90984 1.000 EACH 1047. 72000 1047. 72| 1253. 89000 1253. 89| 2195. 00000 2195. 00
MANHOLE, C2 | | |

0090 720- 98174 1.000 EACH 1171. 14000 1171. 14| 1381. 82000 1381. 82| 2185. 00000 2185. 00
I NLET, B15 | | |

0091 720- 99416 52.000 EACH 1307. 83000 68007. 16| 1616. 36000 84050. 72| 915. 00000 47580. 00
CATCH BASI N, B15 | |

0092 720- 99417 2.000 EACH 1341. 82000 2683. 64] 1648. 34000 3296. 68| 1050. 00000 2100. 00
CATCH BASI N, Cl5 | | [

0093 801- 06203 2000.000 m | 0. 51000 1020. 00| 0. 53000 1060. 00| 0. 50000 1000. 00

TEMPORARY PAVEMENT MARKI NG 106 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 211 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 CI TY STREET
CALL ORDER o211 CONTRACT ID : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1139301

| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0094 801- 06207 2000.000 m | 3. 06000 6120. 00| 3. 20000 6400. 00| 3. 00000 6000. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |

0095 801- 06606 30.000 EACH 102. 04000 3061. 20| 106. 60000 3198. 00| 100. 00000 3000. 00
BARRI CADE, 111B | | |

0096 801- 06640 20.000 EACH 153. 06000 3061. 20| 159. 91000 3198. 20| 150. 00000 3000. 00
CONSTRUCTI ON SI GN, A | | |

0097 801- 06645 10. 000 EACH 30. 61000 306. 10| 31. 98000 319. 80| 30. 00000 300. 00
CONSTRUCTI ON SI GN, B | | |

0098 801- 06775 LUMP|  131757. 21000 131757.21]  96451. 73000 96451.73|  66750. 00000 66750. 00
MAI NTAI NI NG TRAFFI C | | |

0099 805- 01815 8.000 EACH 1584. 51000 12676. 08 1655. 45000 13243. 60| 1552. 83000 12422. 64
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |

0101 805- 01842 25.000 EACH 781. 04000 19526. 00| 816. 01000 20400. 25| 765. 43000 19135. 75
HANDHOLE, S| GNAL | | |

0102 805- 04952 2.000 EACH  10928. 95000 21857.90|  11418. 24000 22836. 48|  10710. 45000 21420. 90
CONTROLLER AND CABI NET , FULLY ACTUATED, | | |
8 PHASE | | |

0103 805- 06592 1580.000 m | 29. 96000 47336. 80| 31. 30000 49454. 00| 29. 36000 46388. 80
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0104 805- 78205 6.000 EACH 366. 32000 2197. 92| 382. 73000 2296. 38| 359. 00000 2154. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |

0105 805- 78215 2.000 EACH 366. 34000 732. 68| 382. 74000 765. 48| 359. 01000 718. 02

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | | |
0106 805- 78230 6.000 EACH 582. 53000 3495. 18| 608. 60000 3651. 60| 570. 88000 3425. 28
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | |

0107 805- 78420 7.000 EACH 217. 22000 1520. 54| 226. 95000 1588. 65| 212. 88000 1490. 16
DI SCONNECT HANGER | | |

0108 805- 78445 2.000 EACH 387. 27000 774. 54| 404. 61000 809. 22| 379. 53000 759. 06
SI GNAL SERVI CE | | |

0109 805- 78465 150.000 m | 3. 14000 471. 00| 3. 28000 492. 00| 3. 08000 462. 00
SI GNAL CABLE, 2C 8GA. | | |

0110 805- 78470 400.000 m | 0. 34000 136. 00| 0. 35000 140. 00| 0. 33000 132. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0111 805- 78485 200.000 m | 7.73000 1546. 00| 8. 08000 1616. 00| 7. 58000 1516. 00
SI GNAL CABLE, 5C 14GA. | |

0112 805- 78490 150.000 m | 7.53000 1129. 50| 7.87000 1180. 50]| 7.38000 1107. 00

SI GNAL CABLE, 7C 14GA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 211 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 CI TY STREET
CALL ORDER o211 CONTRACT ID : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1139301

| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0113 805- 78500 400.000 m | 8. 70000 3480. 00| 9. 09000 3636. 00| 8. 53000 3412. 00
SI GNAL CABLE, 11C 14GA. | |

0114 805- 78510 900.000 m | 3.32000 2988. 00| 3. 47000 3123. 00| 3. 25000 2925. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0115 805- 78785 12.000 EACH 611. 80000 7341. 60| 639. 19000 7670. 28| 599. 57000 7194. 84
SI GNAL DETECTCR HOUSI NG | | |

0116 805- 78925 2.000 EACH 1058. 84000 2117. 68 1106. 24000 2212. 48| 1037. 67000 2075. 34
CONTROLLER CABI NET FOUNDATI ON, P1 |

0117 805- 81032 8.000 EACH 2113. 62000 16908. 96 2208. 24000 17665. 92 2071. 36000 16570. 88
SI GNAL STRAIN POLE, STEEL, 9.2m |

0118 805- 96014 900.000 m | 5. 86000 5274. 00 5. 42000 4878. 00 10. 40000 9360. 00
SAW CUT, FULL DEPTH

0119 808- 04298 4.000 EACH 204. 08000 816. 32 213. 22000 852. 88 200. 00000 800. 00

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD (R X R)

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW |

I
I I
| I
I I
| I
I I
| I
| |
0120 808- 06701 1138.000 m | 0. 99000 1126. 62| 1. 04000 1183. 52| 0. 97000 1103. 86
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | |
100mMm | [
0121 808- 06703 834.000 m | 0. 99000 825. 66| 1. 04000 867. 36| 0. 97000 808. 98
LINE, THERMOPLASTIC, SOLID, Wd TE, 100mmj | [
0122 808- 75054 483.000 m | 3. 32000 1603. 56| 3.47000 1676. 01| 3. 25000 1569. 75
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | [
100 mMm | [ |
0123 808- 75059 121.000 m | 3.32000 401. 72| 3.47000 419. 87| 3. 25000 393. 25
LI NE, PREFORMED PLASTI C, BROKEN, W TE, | | [
100 nm | | |
0124 808- 75245 7562.000 m | 0. 99000 7486. 38| 1. 04000 7864. 48| 0. 97000 7335. 14
LI NE, THERVOPLASTIC, SOLID, YELLOW [ [ |
100mMm [ |
0125 808- 75260 36.000 m | 6. 12000 220. 32| 6. 40000 230. 40| 6. 00000 216. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLI D, WH TE, CROSSHATCH LINE, 300 nm | | |
0126 808- 75278 135.000 m | 6. 12000 826. 20| 6. 40000 864. 00| 6. 00000 810. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 300mm | | [
0127 808- 75297 126.000 m | 12. 24000 1542. 24| 12. 79000 1611. 54| 12. 00000 1512. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LI NE, 600nm | |
0128 808- 75320 9.000 EACH| 56. 12000 505. 08| 58. 64000 527. 76 55. 00000 495. 00
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/02/01
PAGE : 211 -8

ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 CI TY STREET
CALL ORDER o211 CONTRACT ID : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1139301
| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0129 808- 75325 9.000 EACH 71. 43000 642. 87| 74. 62000 671. 58| 70. 00000 630. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0130 808-95638 1143.250 n2 | 0. 10000 114. 33| 0. 11000 125. 76| 0. 10000 114. 33
CENTER CURB PAI NTI NG | | |
0131 805- 78795 390.000 m | 18. 32000 7144. 80| 19. 14000 7464. 60| 17. 95000 7000. 50
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0132 801-94295 8.000 EACH 272. 40000 2179. 20| 284. 59000 2276. 72| 266. 95000 2135. 60
SI GNAL HEAD, RELOCATE | | |
0133 805- 02595 2.000 EACH 302. 14000 604. 28| 315. 67000 631. 34| 296. 10000 592. 20
CONTROLLER, RESET TI M NG | | |
0134 805- 78415 8.000 EACH 932. 70000 7461. 60| 974. 45000 7795. 60| 914. 05000 7312. 40
SPAN, CATENARY, AND TETHER | | |
0135 621- 06545 3.600 My | 661. 22000 2380. 39| 690. 83000 2486. 99| 648. 00000 2332. 80
FERTI LI ZER | | |
0136 621-06565 28.150 My | 520. 40000 14649. 26| 543. 70000 15305. 16| 510. 00000 14356. 50
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 3,511,772.52] $ 3,781, 476.08| $ 3,941, 239.28
__________________________________________ S )

CONTRACT TOTALS | $ 3,511,772.52| $ 3,781,476.08

$ 3,941, 239.28




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 211 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 CI TY STREET
CALL ORDER o211 CONTRACT ID : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | (5) 35-0918397 | (6) 35-1609544

| TSCHUOR, GALE COWMPANY, INC. | RIETH RILEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 ADDED TRAVEL LANES

I I
0001 105-01925 18.000 M35 | 1717. 46000 30914. 28| 1800. 00000 32400. 00| 1313. 22000 23637. 96

FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  49879. 43000 49879.43]  78000. 00000 78000.00|  77868. 00000 77868. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  198000. 00000 198000. 00|  210000. 00000 210000. 00|  211517. 02000 211517. 02
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  40000. 04000 40000. 04|  83000. 00000 83000.00]  65103. 82000 65103. 82
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 200.000 m | 13. 94000 2788. 00| 14. 00000 2800. 00| 13. 82000 2764. 00
GUARDRAI L, REMOVE | |
0006 202- 03000 LUMP| 6970. 05000 6970. 05 8700. 00000 8700.00|  19218. 00000 19218. 00
HOUSES AND BUI LDI NGS, REMOVE | |
0007 202- 03135 100.000 n2 | 108. 91000 10891. 00| 33. 00000 3300. 00| 18. 90000 1890. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
0008 202- 60820 1565.200 n2 | 4. 34000 6792. 97| 3. 50000 5478. 20| 4. 88000 7638. 18
SURFACE M LLING ASPHALT | | |
0009 202- 96151 LUMP| 1883. 96000 1883. 96| 1500. 00000 1500. 00| 1868. 27000 1868. 27
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0010 203- 02000 5427.000 18 | 8. 41000 45641. 07| 34. 00000 184518. 00| 27. 76000 150653. 52
EXCAVATI ON,  COVMON | | |
0011 203- 02070 3592.000 n8 | 26. 37000 94721. 04| 7. 00000 25144. 00| 0. 02000 71.84
BORROW | |
0012 205- 02224 2100.000 m | 5. 21000 10941. 00| 5. 20000 10920. 00| 5. 16000 10836. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |

PERI METER PROTECTI ON | [ |
0013 205- 02231 33.000 m | 25. 05000 826. 65| 33. 00000 1089. 00| 51. 17000 1688. 61

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

RI PRAP DI TCH CHECK | [

0014 205- 02234 4.000 EACH 65. 34000 261. 36
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |

I

I

I

I

65. 00000 260. 00| 64. 80000 259. 20
CULVERT PI PE PROTECTI ON | |
0015 205-02236 1.000 EACH 65. 34000 65. 34 65. 00000 65. 00| 64. 80000 64. 80

TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, |
DROP | NLET PROTECTI ON |

0016 205- 02237 57.000 EACH 32. 67000 1862. 19| 33. 00000 1881. 00| 32. 40000 1846. 80
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | [

0017 205- 04931 2.000 EACH 3158. 30000 6316. 60| 2000. 00000 4000. 00| 187. 19000 374. 38
SEDI NENT TRAP | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 211 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 CI TY STREET
CALL ORDER o211 CONTRACT ID : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | (5) 35-0918397 | (6) 35-1609544

| TSCHUOR, GALE COWPANY, INC. |RIETH RILEY CONSTRUCTI ON | SCHUTT- LOCKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0018 211- 02060 9762.000 n8 | 18. 35000 179132. 70| 17. 00000 165954. 00| 24. 63000 240438. 06
B BORROW FOR STRUCTURE BACKFI LL | | |

0019 213- 52830 337.000 n8 | 76. 89000 25911. 93] 89. 00000 29993. 00| 72. 67000 24489. 79
FLOMBLE MORTAR | |

0020 215- 06458 3200.000 n8 | 13. 20000 42240. 00| 11. 00000 35200. 00| 14. 13000 45216. 00
SUBGRADE, MODI FI ED | | |

0021 303- 52308 9023.000 My | 13. 72000 123795. 56| 13. 00000 117299. 00| 21. 37000 192821. 51
COVPACTED AGGREGATE, O, 53 | | |

0022 311- 06465 7402.000 12 | 0. 54000 3997. 08 2. 40000 17764. 80| 1. 62000 11991. 24
PCCP CRACKI NG AND SEATI NG | | |

0023 401- 05437 11722.000 My | 32. 89000 385536. 58| 32. 00000 375104. 00| 31. 32000 367133. 04
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0024 401- 05455 5520.000 My | 32. 89000 181552. 80| 32. 00000 176640. 00| 32. 40000 178848. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |

0025 401- 05457 4332.000 My | 46. 83000 202867. 56 40. 00000 173280. 00| 50. 76000 219892. 32
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | |

0026 401- 06264 LUMP| 2178. 14000 2178. 14] 2200. 00000 2200. 00| 1512. 00000 1512. 00
PROFI LOGRAPH, HMVA | | |

0027 402- 05471 7144.000 My | 28. 32000 202318. 08| 24. 00000 171456. 00| 25. 92000 185172. 48
HVA BASE C50.0 mm MAI NLI NE | | [

0028 404- 05511 307.000 n2 | 3. 27000 1003. 89| 7. 30000 2241. 10| 5. 40000 1657. 80
SEAL COAT, 2 | | |

0029 406- 05520 37.000 My | 217. 81000 8058. 97| 200. 00000 7400. 00| 216. 00000 7992. 00
ASPHALT FOR TACK COAT | | |

0030 601- 01522 4.000 EACH 1225. 20000 4900. 80| 1200. 00000 4800. 00| 1215. 00000 4860. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0031 601- 05071 1.000 EACH 1720. 73000 1720. 73] 1700. 00000 1700. 00| 1706. 40000 1706. 40
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 [ | |

0032 601- 06854 2.000 EACH 2205. 37000 4410. 74| 2200. 00000 4400. 00| 2187. 00000 4374. 00
GUARDRAI L, W BEAM NESTED | | |

0033 601- 94689 9.000 EACH 2303. 38000 20730. 42| 2300. 00000 20700. 00| 2284. 20000 20557. 80
GUARDRAI L END TREATMENT, CS | | |

0034 601- 99105 575.310 m | 31. 58000 18168. 29| 31. 00000 17834. 61 31. 32000 18018. 71
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0036 605- 06090 132.000 m | 64. 28000 8484. 96| 65. 00000 8580. 00| 36. 72000 4847. 04
CURB, | NTEGRAL, CONCRETE | |

0037 605- 06105 26.800 m | 70. 64000 1893. 15| 79. 00000 2117. 20| 45. 36000 1215. 65
CURB, | NTEGRAL, CONCRETE, MODI FI ED | | |

0038 605- 06155 667.300 m | 42.04000 28053. 29| 58. 00000 38703. 40| 44. 82000 29908. 39

I

CURB AND GUTTER, CONCRETE, MODI FI ED [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 211 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 O TY STREET
CALL ORDER : 211 CONTRACT 1D : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1136349 | (5) 35-0918397 | (6) 35-1609544
| TSCHUCR, GALE COWPANY, INC. | R ETH RILEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVODUNT|  UNIT PRICE ANMOUNT
0039 605- 06205 320.000 m | 21. 78000 6969. 60| 62. 00000 19840. 00| 54. 00000 17280. 00
CENTER CURB, B, CONCRETE | |
0040 605- 06250 695.250 n2 | 41. 39000 28776. 40| 73. 00000 50753. 25| 48. 60000 33789. 15
CENTER CURB, C, CONCRETE | |
0041 605- 52807 3698.000 m | 30. 03000 111050. 94| 36. 00000 133128. 00| 42.12000 155759. 76
CURB AND GUTTER, COMBI NED | |
0042 605- 94811 18.000 EACH 1122. 95000 20213. 10| 650. 00000 11700. 00| 453. 60000 8164. 80
CURB TURNOUT | | |
0043 610- 05527 87.000 My | 81. 68000 7106. 16| 120. 00000 10440. 00| 102. 60000 8926. 20
HVA FOR APPROACHES | |
0044 611- 05330 1891.000 n2 | 34. 82000 65844. 62| 40. 00000 75640. 00| 40. 50000 76585. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 nm | | |
0045 611-95728 1309.700 n2 | 44. 04000 57679. 19| 43. 00000 56317. 10| 39. 42000 51628. 37
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
200 mMm | |
0046 614- 06480 1.500 m | 272. 27000 408. 40| 360. 00000 540. 00| 272. 81000 409. 22
HEADER, CEMENT CONCRETE, C | |
0047 614- 06482 74.000 n2 | 51. 51000 3811. 74| 220. 00000 16280. 00| 100. 02000 7401. 48
HEADER, CEMENT CONCRETE, D | |
0048 615- 06505 16. 000 EACH| 446. 52000 7144. 32| 440. 00000 7040. 00| 442. 80000 7084. 80
MONUMENT, B | | |
0049 615- 06527 2.000 EACH 343. 06000 686. 12| 340. 00000 680. 00| 340. 20000 680. 40
MONUMENT, SECTI ON CORNER | | |
0050 616- 02320 696.000 n2 | 2. 00000 1392. 00| 2. 70000 1879. 20| 3.21000 2234. 16
GEOTEXTI LES | | |
0051 616- 06405 485.000 My | 25. 12000 12183. 20| 38. 00000 18430. 00| 22. 37000 10849. 45
Rl PRAP, REVETMENT | | |
0052 621- 01004 1.000 EACH 626. 22000 626. 22| 620. 00000 620. 00| 621. 00000 621. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0053 621- 06554 550.000 kg | 10. 19000 5604. 50| 10. 00000 5500. 00| 10. 11000 5560. 50
SEED M XTURE, U | | |
0054 621- 06557 270.000 kg | 2. 73000 737. 10| 2. 70000 729. 00| 2. 71000 731. 70
SEED M XTURE, T | | |
0055 621- 06574 1500.000 n2 | 3. 90000 5850. 00| 3. 90000 5850. 00| 3. 87000 5805. 00
SODDI NG | | |
0056 622- 04992 1.000 EACH  27025. 42000 27025.42|  40000. 00000 40000. 00|  60022. 12000 60022. 12
DRAI N STRUCTURE | | |
0057 712- 04784 1.000 EACH 8472. 12000 8472.12|  38000. 00000 38000.00]  21225.86000 21225. 86
STRUCTURE NO. 74, TRAPEDZODI AL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 CI TY STREET
CALL ORDER o211 CONTRACT ID : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | (5) 35-0918397 | (6) 35-1609544

| TSCHUOR, GALE COWPANY, INC. |RIETH RILEY CONSTRUCTI ON | SCHUTT- LOCKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0058 712-04784 1.000 EACH 5981. 79000 5981.79]  36000. 00000 36000. 00|  15078. 27000 15078. 27
STRUCTURE NO. 75, TRAPEDZODI AL | | |

0059 714- 04802 52.000 n2 | 259. 70000 13504. 40| 240. 00000 12480. 00| 336. 51000 17498. 52
CONCRETE MODULAR BLOCK WALL | | |

0060 714- 06617 11.000 m |  12248.24000 134730. 64 6000. 00000 66000. 00| 5838. 05000 64218. 55

BOX CULVERT EXTENSION , ALUM NUM 6579 | | |
mm X 1499 nm | |

0061 715-01354 14.000 m | 11. 76000 164. 64| 30. 00000 420. 00| 29. 43000 412.02
CLEAN EXI STI NG Pl PE | |

0062 715-01662 3000.000 m | 7.94000 23820. 00| 15. 00000 45000. 00| 14. 31000 42930. 00
Pl PE CLEANI NG 300nm TO 1200mm DI A | |

0063 715-03033 1.000 EACH  15479. 79000 15479.79|  24000. 00000 24000. 00|  17794. 80000 17794. 80
BLOW OFF ASSEMBLY | | I

0064 715-04612 3005.000 m | 129. 88000 390289. 40| 150. 00000 450750. 00| 158. 64000 476713. 20
Pl PE , DUCTILE | RON, 350 nm | | |

0065 715- 04612 99.000 m | 819. 99000 81179. 01| 1100. 00000 108900. 00| 1003. 56000 99352. 44
Pl PE CASI NG | | |

0066 715- 05024 4.000 m | 217. 50000 870. 00| 290. 00000 1160. 00| 196. 79000 787. 16
Pl PE, TYPE 2, C RCULAR 900 nm [ [ |

0067 715-05048 4144.000 m | 8. 04000 33317. 76| 8. 20000 33980. 80| 7.97000 33027. 68
Pl PE, TYPE 4, CRCULAR 150 nm [ [ |

0068 715-05148 7.000 m | 66. 82000 467. 74 95. 00000 665. 00| 182. 36000 1276. 52
Pl PE, TYPE 2, C RCULAR 250 nm [ [ |

0069 715-05149 1518.000 m | 70. 15000 106487. 70| 85. 00000 129030. 00| 64. 65000 98138. 70
Pl PE, TYPE 2, C RCULAR 300 nm [ [ [

0070 715- 05151 348.000 m | 74. 04000 25765. 92| 56. 00000 19488. 00| 106. 50000 37062. 00
Pl PE, TYPE 2, CRCULAR 375 nm [ [ |

0071 715- 05152 468.000 m | 86. 72000 40584. 96| 76. 00000 35568. 00| 72. 05000 33719. 40
Pl PE, TYPE 2, CRCULAR 450 nm [ [ |

0072 715- 05153 83.000 m | 103. 22000 8567. 26| 94. 00000 7802. 00| 102. 21000 8483. 43
PIPE, TYPE 2, CRCULAR 525 nm [ [ |

0073 715- 05154 226.000 m | 119. 08000 26912. 08| 100. 00000 22600. 00| 121. 74000 27513. 24
Pl PE, TYPE 2, C RCULAR 600 nm [ [ |

0074 715- 05159 55.000 m | 281. 76000 15496. 80| 230. 00000 12650. 00| 216. 51000 11908. 05
Pl PE, TYPE 2, ClRCULAR 1050 nm | | [

0075 715- 05350 20.000 m | 582. 31000 11646. 20| 740. 00000 14800. 00| 638. 73000 12774. 60
PIPE, TYPE 2, DEFORVED, M N. AREA 1.90 | |
nm [ | |

0077 715- 46000 6.000 EACH 187. 61000 1125. 66| 260. 00000 1560. 00| 559. 01000 3354, 06
Pl PE END SECTI ON, 300 nm | |

0078 715- 46010 1.000 EACH 221. 63000 221. 63| 380. 00000 380. 00| 632. 56000 632. 56

Pl PE END SECTI ON, 450 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 CI TY STREET
CALL ORDER o211 CONTRACT ID : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | (5) 35-0918397 | (6) 35-1609544

| TSCHUOR, GALE COWPANY, INC. |RIETH RILEY CONSTRUCTI ON | SCHUTT- LOCKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0079 715- 46020 1.000 EACH 579. 49000 579. 49| 430. 00000 430. 00| 758. 55000 758. 55
Pl PE END SECTION, 600 mm | | |

0080 715- 46040 1.000 EACH 1008. 48000 1008. 48| 1500. 00000 1500. 00| 1251. 74000 1251. 74
Pl PE END SECTION, 900 mm | | |

0081 718- 06532 1000.000 m | 3.27000 3270. 00| 3. 40000 3400. 00| 3.24000 3240. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0082 718-52610 794.000 n8 | 39. 10000 31045. 40| 40. 00000 31760. 00| 38. 77000 30783. 38
AGGREGATE FOR UNDERDRAI NS | | |

0083 718-99153 10290.000 n2 | 1. 74000 17904. 60| 1. 70000 17493. 00| 1. 73000 17801. 70
GEOTEXTI LES FOR UNDERDRAI N | |

0084 720- 44000 11.000 EACH 191. 68000 2108. 48] 410. 00000 4510. 00| 565. 68000 6222. 48
CASTING ADJUST TO GRADE | |

0085 720- 44296 12.000 EACH 229. 79000 2757. 48] 500. 00000 6000. 00| 363. 84000 4366. 08
CAP | NLET | | |

0086 720- 45030 7.000 EACH 1053. 80000 7376. 60| 1100. 00000 7700. 00| 764. 77000 5353. 39
I NLET, E7 | | |

0087 720- 45035 8.000 EACH 995. 67000 7965. 36| 1100. 00000 8800. 00| 793. 05000 6344. 40
INLET, F7 | | |

0088 720- 45410 53.000 EACH 1986. 68000 105294. 04 1700. 00000 90100. 00| 1430. 07000 75793. 71
MANHOLE, C4 | | |

0089 720- 90984 1.000 EACH 1749. 55000 1749. 55| 1800. 00000 1800. 00| 1609. 55000 1609. 55
MANHOLE, C2 | | |

0090 720- 98174 1.000 EACH 1841. 66000 1841. 66| 2000. 00000 2000. 00| 1547. 40000 1547. 40
I NLET, B15 | | |

0091 720- 99416 52.000 EACH| 2408. 57000 125245, 64 2100. 00000 109200. 00| 1923. 63000 100028. 76
CATCH BASIN, B15 | | |

0092 720- 99417 2.000 EACH 2139. 54000 4279. 08 2200. 00000 4400. 00| 1966. 83000 3933. 66
CATCH BASIN, C15 | | |

0093 801- 06203 2000.000 m | 0. 54000 1080. 00| 0. 54000 1080. 00| 0. 54000 1080. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0094 801- 06207 2000.000 m | 3. 27000 6540. 00| 3. 30000 6600. 00| 3. 24000 6480. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |

0095 801- 06606 30.000 EACH 108. 91000 3267. 30| 110. 00000 3300. 00| 108. 00000 3240. 00
BARRI CADE, 111B | | |

0096 801- 06640 20.000 EACH 163. 36000 3267. 20| 160. 00000 3200. 00| 162. 00000 3240. 00
CONSTRUCTI ON SIGN, A | | |

0097 801- 06645 10. 000 EACH| 32. 67000 326. 70| 33. 00000 330. 00| 32. 40000 324. 00
CONSTRUCTI ON SIGN, B | | |

0098 801- 06775 LUMP|  149167. 72000 149167.72]  97000. 00000 97000. 00|  149158. 19000 149158. 19

MAI NTAI NI NG TRAFFI C | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 CI TY STREET
CALL ORDER o211 CONTRACT ID : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | (5) 35-0918397 | (6) 35-1609544

| TSCHUOR, GALE COWPANY, INC. |RIETH RILEY CONSTRUCTI ON | SCHUTT- LOCKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0099 805- 01815 8.000 EACH 1421. 98000 11375. 84| 1700. 00000 13600. 00| 1410. 13000 11281. 04
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0101 805- 01842 25.000 EACH 631. 45000 15786. 25| 830. 00000 20750. 00| 626. 19000 15654. 75
HANDHOLE, SI GNAL | |

0102 805- 04952 2.000 EACH  13130.36000 26260.72|  12000. 00000 24000. 00|  13021. 00000 26042. 00
CONTROLLER AND CABI NET , FULLY ACTUATED, | | [
8 PHASE | | |

0103 805- 06592 1580.000 m | 33. 58000 53056. 40| 32. 00000 50560. 00| 33. 30000 52614. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0104 805- 78205 6.000 EACH 375. 44000 2252. 64 390. 00000 2340. 00| 372. 31000 2233. 86
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AMBER, GREEN | |

0105 805- 78215 2.000 EACH 375. 44000 750. 88| 390. 00000 780. 00| 372. 31000 744. 62

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | | |

0106 805- 78230 6.000 EACH 628. 75000 3772. 50| 620. 00000 3720. 00| 623. 52000 3741. 12
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |

0107 805- 78420 7.000 EACH 205. 36000 1437. 52| 230. 00000 1610. 00| 203. 64000 1425. 48
DI SCONNECT HANGER | | |

0108 805- 78445 2.000 EACH 438. 62000 877. 24| 410. 00000 820. 00| 434. 97000 869. 94
SI GNAL SERVI CE | | |

0109 805- 78465 150.000 m | 4. 29000 643. 50| 3. 30000 495. 00| 4. 26000 639. 00
SI GNAL CABLE, 2C 8GA. | | |

0110 805- 78470 400.000 m | 1. 19000 476. 00| 0. 36000 144. 00| 1. 18000 472. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |

0111 805- 78485 200.000 m | 2. 92000 584. 00| 8. 20000 1640. 00| 2. 89000 578. 00
SI GNAL CABLE, 5C 14GA. | |

0112 805- 78490 150.000 m | 3. 33000 499. 50| 8. 00000 1200. 00| 3. 30000 495. 00
SI GNAL CABLE, 7C 14GA. | |

0113 805- 78500 400.000 m | 4.00000 1600. 00| 9. 20000 3680. 00| 3. 96000 1584. 00
SI GNAL CABLE, 11C 14GA. | |

0114 805- 78510 900.000 m | 2. 61000 2349. 00| 3. 50000 3150. 00| 2. 59000 2331.00
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0115 805- 78785 12.000 EACH 587. 22000 7046. 64 650. 00000 7800. 00| 582. 33000 6987. 96
SI GNAL DETECTCR HOUSI NG | | |

0116 805- 78925 2.000 EACH 927. 49000 1854. 98| 1100. 00000 2200. 00| 919. 76000 1839. 52
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0117 805- 81032 8.000 EACH 2590. 15000 20721. 20| 2200. 00000 17600. 00| 2568. 57000 20548. 56
SI GNAL STRAIN POLE, STEEL, 9.2m | | |

0118 805- 96014 900.000 m | 14. 16000 12744. 00| 5. 50000 4950. 00| 10. 80000 9720. 00

SAW CUT, FULL DEPTH | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 CI TY STREET
CALL ORDER o211 CONTRACT ID : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | (5) 35-0918397 | (6) 35-1609544

| TSCHUOR, GALE COWPANY, INC. |RIETH RILEY CONSTRUCTI ON | SCHUTT- LOCKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0119 808- 04298 4.000 EACH 217. 81000 871. 24| 220. 00000 880. 00| 216. 00000 864. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (R X R) |

|
I

0120 808- 06701 1138.000 m | 1. 06000 1206. 28| 1. 10000 1251. 80| 1. 05000 1194. 90
LINE, THERMOPLASTI C, BROKEN, VI TE, | | |
100nm | | |

0121 808-06703 834.000 m | 1. 06000 884. 04| 1. 10000 917. 40| 1. 05000 875. 70
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |

0122 808- 75054 483.000 m | 3. 54000 1709. 82| 3. 50000 1690. 50| 3. 51000 1695. 33
LINE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | [ |

0123 808- 75059 121.000 m | 3. 54000 428. 34| 3. 50000 423. 50| 3. 51000 424.71
LINE, PREFORMVED PLASTI C, BROKEN, WH TE, | | |
100 mm | | |

0124 808- 75245 7562.000 m | 1. 06000 8015. 72| 1. 10000 8318. 20| 1. 05000 7940. 10
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100nm | |

0125 808- 75260 36.000 m | 6. 53000 235. 08 6. 50000 234. 00| 6. 48000 233. 28
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |

0126 808- 75278 135.000 m | 6. 53000 881. 55| 6. 50000 877. 50| 6. 48000 874. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLI D, YELLON CROSSHATCH LINE, 300nm | | |

0127 808- 75297 126.000 m | 13. 07000 1646. 82| 13. 00000 1638. 00| 12. 96000 1632. 96
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |

0128 808- 75320 9.000 EACH 59. 90000 539. 10| 60. 00000 540. 00| 59. 40000 534. 60
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |

0129 808- 75325 9.000 EACH 76. 23000 686. 07| 76. 00000 684. 00| 75. 60000 680. 40
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0130 808- 95638 1143.250 n2 | 0. 11000 125. 76| 0. 11000 125. 76| 0. 11000 125.76
CENTER CURB PAI NTI NG | | |

0131 805- 78795 390.000 m | 18. 25000 7117. 50| 19. 00000 7410. 00| 18. 10000 7059. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0132 801- 94295 8.000 EACH 747. 79000 5982. 32| 290. 00000 2320. 00| 741. 56000 5932. 48
SI GNAL HEAD, RELOCATE | | |

0133 805- 02595 2.000 EACH 514. 59000 1029. 18| 320. 00000 640. 00| 510. 30000 1020. 60
CONTROLLER, RESET TI M NG | | |

0134 805- 78415 8.000 EACH 1189. 84000 9518. 72| 990. 00000 7920. 00| 1179. 93000 9439. 44

SPAN, CATENARY, AND TETHER | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 602, 981. 37 ROUTE : B336 CI TY STREET
CALL ORDER o211 CONTRACT ID : R -25387-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | (5) 35-0918397 | (6) 35-1609544

| TSCHUOR, GALE COWMPANY, INC. | RIETH RILEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0135 621- 06545 3.600 My | 0. 00000 0. 00 700. 00000 2520. 00| 699. 84000 2519. 42
FERTI LI ZER | | |
0136 621- 06565 28.150 My | 0. 00000 0. 00| 550. 00000 15482. 50 550. 80000 15505. 02
MULCHI NG MATERI AL | |
SECTI ON TOTALS [ $ 3,944, 946. 31| $ 4,158, 537.82| $ 4,258,298. 64
------------------------------------------ o m m o m e m e o e e et e e e e e et e e et e e e e e e e e e e e meeoaoaoo--

CONTRACT TOTALS | $ 3,944, 946. 31| $ 4, 158,537.82| $ 4, 258,298.64




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/02/01
PAGE : 213 -1

ENG NEER S ESTIMATE: $ 274, 333. 94 ROUTE : PARK
CALL ORDER : 213 CONTRACT ID: R -25388-A COUNTI ES : PIKE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 6740612
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-0626844 RUDCLPH, J.H & CO $ 189, 591. 60 100. 0000%
2 35-1139301 E & B PAVING |NC $ 195, 255. 00 102. 9871%
| (1) 35-0626844 | (2) 35-1139301 [
| RUDOLPH, J.H. & CO | E & B PAVING, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  ROAD REPLACEMENT
I | |
0001 105- 06790 4.000 MS | 1700. 00000 6800. 00| 1750. 00000 7000. 00|
FI ELD OFFI CE, 300 SFT | | I
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 2350. 00000 2350. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 9450. 00000 9450. 00| 9500. 00000 9500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 203- 02080 1.690 MLE  13500.00000 22815. 00| 8500. 00000 14365. 00|
LI NEAR GRADI NG | | |
0005 303- 52308 70.000 TON | 26. 50000 1855. 00| 20. 25000 1417. 50|
COVPACTED AGGREGATE, O, 53 | | |
0006 305- 06082 30.000 TON | 116. 00000 3480. 00| 90. 00000 2700. 00|
HVA PATCH NG FOR ASPHALT PAVENENT | | |
0007 402- 05474 2069.000 TON | 35. 00000 72415. 00| 42. 50000 87932. 50|
HVA | NTERVEDI ATE 19.0 mm NMAI NLI NE | | |
0008 402- 05477 1150. 000 TON | 54. 00000 62100. 00| 54. 00000 62100. 00|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0009 405- 05517 19.900 TON | 254. 00000 5054. 60| 325. 00000 6467. 50|
ASPHALT FOR PRI ME COAT | | |
0010 406- 05520 4.100 TON | 270. 00000 1107. 00| 225. 00000 922. 50|
ASPHALT FOR TACK COAT | | |
0011 801- 06640 5.000 EACH 103. 00000 515. 00| 100. 00000 500. 00|
CONSTRUCTI ON SIGN, A | | |
SECTI ON TOTALS | $ 189, 591. 60| $ 195, 255. 00|
__________________________________________ .
CONTRACT TOTALS | $ 189, 591. 60| $ 195, 255. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 215 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 416, 939. 36 ROUTE :
CALL ORDER . 215 CONTRACT ID: R -25389-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 12/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : BI KEO40
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1136349 TSCHUOR, GALE COVPANY, | NC. $ 2,061, 076.83 100. 0000%
2 35-1057871 SMOCK FANSLER CORPORATI ON $ 2,180,545.18 105. 7964%
3 35-0997978 PHEND & BROMN, | NC $ 2,251, 050. 06 109. 2171%
4 35-1128289 BEATY CONSTRUCTI QN, | NC. $ 2,287,917.65 111. 0059%
5 35-1364963 ERBER & M LLI GAN CONSTR GO $ 2,383,215.86 115. 6296%
6  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 2,454,441. 40 119. 0853%

| (1) 35-1136349 |(2) 35-1057871 | (3) 35-0997978
| TSCHUOR, GALE COVPANY, |NC. | SMOCK FANSLER CORPORATI ON | PHEND & BROWN, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN FACI LTI ES

I I I
0001 105-01925 8.000 MOS | 1998. 06000 15984. 48| 1800. 00000 14400. 00| 1460. 00000 11680. 00

TESTI NG OR SAMPLI NG FOR HAZARDQOUS [
WASTES, HAZARDQUS SUBSTANCES, HAZARDOUS |
MATERI ALS, SPL. WASTES, OR ASBESTCS, A |

FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  44434. 08000 44434.08|  42840. 00000 42840.00|  30000. 00000 30000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  99357. 22000 99357.22| 120000. 00000 120000. 00|  112200. 00000 112200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 02858 500.000 m | 11. 41000 5705. 00| 24. 00000 12000. 00| 10. 00000 5000. 00
DI TCH CLEANI NG | | |
0005 201-52370 LUMP|  18601. 32000 18601.32|  22000. 00000 22000. 00|  58000. 00000 58000. 00
CLEARI NG RI GHT OF WAY | |
0006 202- 01347 1.000 EACH 3740. 74000 3740. 74| 7000. 00000 7000. 00|  10000. 00000 10000. 00
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE | | |
0007 202- 02240 55.000 n2 | 14. 64000 805. 20| 32. 00000 1760. 00| 5. 75000 316. 25
PAVEMENT, REMOVE | | |
0008 202- 03000 LUMP|  64799. 69000 64799. 69|  69000. 00000 69000. 00|  124000. 00000 124000. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0009 202- 03494 8.000 EACH 544. 54000 4356. 32| 350. 00000 2800. 00| 350. 00000 2800. 00
I
|
0010 202-52710 44.000 n2 | 17. 32000 762. 08 15. 00000 660. 00| 12. 00000 528. 00
S| DEWALK, CONCRETE, REMOVE | |
0011 202- 60820 662.000 n2 | 4. 29000 2839. 98| 7.00000 4634. 00| 5. 00000 3310. 00

SURFACE M LLING, ASPHALT | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 215 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 416, 939. 36 ROUTE :
CALL ORDER : 215 CONTRACT ID : R -25389-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1136349 | (2) 35-1057871 | (3) 35-0997978
| TSCHUOR, GALE COMPANY, |NC. | SMOCK FANSLER CORPORATI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0012 202- 96022 59.000 EACH 145. 01000 8555. 59| 125. 00000 7375. 00| 40. 00000 2360. 00
CONCRETE FOUNDATI ON, REMOVE [ [ |
0013 203- 02000 5600.000 n8 | 4. 71000 26376. 00| 16. 00000 89600. 00| 16. 50000 92400. 00
EXCAVATI ON,  COMVON | | [
0014 203- 02020 2700.000 n8 | 4. 71000 12717. 00| 16. 00000 43200. 00| 17. 50000 47250. 00
EXCAVATI ON, UNCLASSI FI ED |
0015 205- 02224 1227.000 m | 5. 88000 7214. 76| 5. 00000 6135. 00| 5. 40000 6625. 80
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [
PERI METER PROTECTI ON | [ |
0016 210- 03827 1.000 EACH 587. 01000 587. 01] 2350. 00000 2350. 00| 1420. 00000 1420. 00
FOUNTAI N, DRI NKI NG | | [
0017 210-04181 9.000 EACH 335. 09000 3015. 81| 250. 00000 2250. 00| 350. 00000 3150. 00
Bl CYCLE RACK | | I
0018 210- 06960 1.000 EACH  17111.02000 17111.02|  21200. 00000 21200.00]  18125. 00000 18125. 00
TI ME CAPSULE | | |
0019 211- 02050 320.000 n8 | 27. 79000 8892. 80| 30. 00000 9600. 00| 12. 00000 3840. 00
B BORROW | |
0020 303- 04075 2570.000 My | 17. 18000 44152. 60| 22. 05000 56668. 50| 20. 50000 52685. 00
COMPACTED AGGREGATE, O, 73 | [
0021 303- 06959 6.000 My | 38. 66000 231. 96| 30. 00000 180. 00| 70. 00000 420. 00
AGCGREGATE , 12F | | |
0022 303-09119 2086.000 My | 18. 32000 38215. 52| 17. 33000 36150. 38| 16. 00000 33376. 00
COVPACTED AGGREGATE FOR BASE, 0, 2 | |
0023 303- 52308 15835.000 My | 18. 32000 290097. 20| 17. 33000 274420. 55| 16. 00000 253360. 00
COMPACTED AGGREGATE, O, 53 | |
0024 402- 05468 57.000 My | 98. 02000 5587. 14| 94. 50000 5386. 50| 90. 00000 5130. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0025 402- 05474 7178.000 My | 44. 65000 320497. 70| 43. 05000 309012. 90| 45. 00000 323010. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | [
0026 402- 05477 3592.000 My | 58. 81000 211245, 52| 56. 70000 203666. 40| 60. 00000 215520. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0027 405- 05517 93.000 My | 326. 72000 30384. 96| 315. 00000 29295. 00| 300. 00000 27900. 00
ASPHALT FOR PRI ME COAT | |
0028 406- 05520 16.500 My | 217. 81000 3593. 87| 210. 00000 3465. 00| 200. 00000 3300. 00
ASPHALT FOR TACK COAT | |
0029 502- 06627 108.000 n2 | 53. 75000 5805. 00| 129. 00000 13932. 00| 91. 00000 9828. 00
PCCP, 150 nm, COLORED | |
0030 502- 06627 1353.000 n2 | 38. 84000 52550. 52| 52. 00000 70356. 00| 88. 00000 119064. 00
PCCP, 150 mm, CONCRETE BANDS AND PAD | | |
0031 502- 06627 154.000 n2 | 38. 20000 5882. 80| 45. 00000 6930. 00| 20. 00000 3080. 00

PCCP, 150 mm, UNFI NI SHED



PLANT, CONI FEROUS EVERGREEN, CONE,
BROAD UPRI GHT, OVER 1200 TO 1800 mm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 215 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 416, 939. 36 ROUTE :
CALL ORDER . 215 CONTRACT ID: R -25389-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-1057871 | (3) 35-0997978
| TSCHUCR, GALE COMPANY, | NC. | SMOCK FANSLER CORPORATION | PHEND & BROWN, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 603- 04244 18.000 EACH 2397. 70000 43158. 60| 895. 00000 16110. 00| 2500. 00000 45000. 00
GATE | I I
0033 603- 04460 6219.000 m | 30. 71000 190985. 49| 29. 61000 184144. 59| 28. 20000 175375. 80
FENCE, WOOD SPLIT RAIL | | [
0034 604-01920 31.000 n2 | 322. 86000 10008. 66| 210. 00000 6510. 00| 275. 00000 8525. 00
CONCRETE PAVERS | | [
0035 604- 90256 60.000 n2 | 58. 71000 3522. 60| 38. 00000 2280. 00| 43. 00000 2580. 00
S| DEWALK, CONCRETE, 150 nm | | [
0036 604-91531 102.000 n2 | 47. 81000 4876. 62| 33. 00000 3366. 00| 38. 00000 3876. 00
S| DEWALK, CONCRETE, 100 nm | | [
0037 605-06100 120.000 m | 60. 74000 7288. 80| 72. 00000 8640. 00| 58. 00000 6960. 00
CURB, | NTEGRAL, C, CONCRETE | | |
0038 611-03671 5.000 EACH 651. 05000 3255. 25| 450. 00000 2250. 00| 520. 00000 2600. 00
TRASH RECEPTACLE | | |
0039 611-94923 52.700 n2 | 48. 20000 2540. 14| 77.80000 4100. 06| 82. 00000 4321. 40
CEMENT CONCRETE PAVEMENT FOR APPROACHES | | |
0040 615-03866 21.000 EACH 951. 72000 19986. 12| 350. 00000 7350. 00| 520. 00000 10920. 00
M LE MARKER | | |
0041 615- 06496 60. 000 EACH| 54. 45000 3267. 00| 35. 00000 2100. 00| 43. 00000 2580. 00
PARKI NG BARRI ER | | [
0042 616-02320 55.000 n2 | 6. 22000 342. 10| 3. 50000 192. 50| 6. 50000 357.50
GEOTEXTI LES | | [
0043 616- 06405 34.000 My | 40. 19000 1366. 46| 24. 00000 816. 00| 50. 00000 1700. 00
R PRAP, REVETMENT | | [
0044 621-01004 2.000 EACH 816. 80000 1633. 60| 787. 50000 1575. 00| 750. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621-04258 16.290 kg | 147. 02000 2394. 96| 141. 75000 2309. 11| 135. 00000 2199. 15
SEED M XTURE , T1 | | |
0046 621-04258 46.760 kg | 114. 35000 5347. 01| 110. 25000 5155. 29| 105. 00000 4909. 80
SEED M XTURE , T2 | | |
0047 621-04978 9462.000 n2 | 1. 42000 13436. 04| 1. 37000 12962. 94| 1. 30000 12300. 60
SEED M XTURE , NM | | |
0048 621- 06567 20.000 kL | 1. 09000 21. 80| 1. 05000 21. 00| 1. 00000 20. 00
WATER | | |
0049 621-06570 500.000 n8 | 26. 80000 13400. 00| 29. 00000 14500. 00| 20. 00000 10000. 00
TOP SO L | [ |
0050 621-06574 1109.000 n2 | 5. 23000 5800. 07| 5. 04000 5589. 36| 4. 80000 5323. 20
SODDI NG | | |
0051 622- 05625 23.000 EACH 217. 81000 5009. 63| 210. 00000 4830. 00| 200. 00000 4600. 00
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 215 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 416, 939. 36 ROUTE :
CALL ORDER . 215 CONTRACT ID: R -25389-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-1057871 | (3) 35-0997978

| TSCHUOR, GALE COWVPANY, | NC. | SMOCK FANSLER CORPCORATI ON | PHEND & BROWN, | NC.
LINE NO/ I TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0052 622- 05640 99.000 EACH 65. 34000 6468. 66| 63. 00000 6237. 00| 60. 00000 5940. 00
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
nmm | | I

0053 622- 05641 3.000 EACH 65. 34000 196. 02| 63. 00000 189. 00| 60. 00000 180. 00
PLANT, DECI DUOUS SHRUB, OVER 900 TO | | |
1200 mm [ [ |

0054 622- 05642 52.000 EACH 163. 36000 8494. 72| 157. 50000 8190. 00| 150. 00000 7800. 00
PLANT, DECI DUOUS SHRUB, OVER 1200 mm | | |

0055 622- 05645 9.000 EACH 179. 70000 1617. 30| 173. 25000 1559. 25 165. 00000 1485. 00

PLANT, DECI DUOUS TREE, MULTI-STEM OVER |
1800 TO 2400 nm |

I
|
0056 622- 05650 28.000 EACH 435. 63000 12197. 64| 420. 00000 11760. 00| 400. 00000 11200. 00
PLANT, DECI DUCUS TREE, SINGLE STEM | | |
OVER 50 TO 63 nm [ | |
0057 622- 05653 500. 000 EACH| 2. 89000 1445, 00| 2. 78000 1390. 00| 2. 65000 1325. 00
PLANT, GROUND COVER | | |
0058 622- 05654 176.000 EACH 17. 43000 3067. 68| 16. 80000 2956. 80| 16. 00000 2816. 00
PLANT, PERENNI AL | | |
0059 703- 51030 550. 000 kg | 0. 96000 528. 00| 2.00000 1100. 00| 2. 50000 1375. 00
REI NFORCI NG STEEL | |
0060 706- 04683 26.800 m | 215. 54000 5776. 47| 308. 28000 8261. 90| 300. 00000 8040. 00
RAILING , TREATED TIMBER TYPE | | | |
0061 706- 04683 31.500 m | 291. 67000 9187. 61| 294. 03000 9261. 95| 300. 00000 9450. 00
RAILING , TREATED TIMBER TYPE |1 | | |
0062 708- 01112 2.000 n8 | 386. 73000 773. 46| 600. 00000 1200. 00| 570. 00000 1140. 00
GROUT, NON- SHRI NK | | |
0063 711- 90932 38.000 m | 45. 74000 1738. 12| 44. 10000 1675. 80| 42. 00000 1596. 00
EDG NG STEEL | | |
0064 712- 03812 9.000 EACH 1223. 75000 11013. 75| 945. 00000 8505. 00| 1080. 00000 9720. 00
BENCH | | |
0065 712- 04784 4.000 EACH 5601. 79000 22407. 16| 5898. 60000 23594. 40| 5665. 00000 22660. 00
STRUCTURE | | |
0066 712- 97578 3.160 n8 | 1745. 06000 5514. 39| 8245. 00000 26054. 20| 2269. 00000 7170. 04
LUVBER AND TI MBER TREATED | | |
0067 714- 02401 10.000 m | 232. 41000 2324. 10| 500. 00000 5000. 00| 600. 00000 6000. 00
RETAI NI NG WALL | | |
0068 715- 01663 23.000 m | 63. 32000 1456. 36| 108. 00000 2484. 00| 48. 00000 1104. 00
Pl PE CLEANING ABOVE 1200 nm DI A. | | |
0069 715- 05151 104.500 m | 96. 64000 10098. 88| 114. 00000 11913. 00| 63. 00000 6583. 50
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0070 715- 05175 8.000 m | 200. 24000 1601. 92| 196. 00000 1568. 00| 149. 00000 1192. 00
| |

PIPE, TYPE 3, C RCULAR 750 nm |



SI GN, SHEET ENCLOSED LENS WTH LEGEND, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 215 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 416, 939. 36 ROUTE :
CALL ORDER : 215 CONTRACT ID : R -25389-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1136349 | (2) 35-1057871 | (3) 35-0997978
| TSCHUOR, GALE COWPANY, | NC. | SMOCK FANSLER CORPORATI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0071 715- 05408 72.000 m | 48. 16000 3467. 52| 130. 00000 9360. 00| 49. 00000 3528. 00
Pl PE, SANI TARY SEVER, 200 nm | | |
0072 715- 46005 3.000 EACH 141. 58000 424. 74| 550. 00000 1650. 00| 250. 00000 750. 00
Pl PE END SECTION, 375 nm | | |
0073 715- 46030 2.000 EACH 444. 89000 889. 78| 880. 00000 1760. 00| 500. 00000 1000. 00
Pl PE END SECTION, 750 nm | | |
0074 720- 45030 2.000 EACH 902. 95000 1805. 90| 1400. 00000 2800. 00| 845. 00000 1690. 00
I NLET, E7 | | |
0075 720- 45035 2.000 EACH 975. 64000 1951. 28| 1800. 00000 3600. 00| 850. 00000 1700. 00
I NLET, F7 | | |
0076 720- 45605 1.000 m | 532. 56000 532. 56| 500. 00000 500. 00| 730. 00000 730. 00
MANHOLE, RECONSTRUCT STRUCTURE | | |
0077 732-96629 76.000 m | 19. 02000 1445. 52| 98. 00000 7448. 00| 25. 00000 1900. 00
WATER LI NE, 25 mm | |
0078 801- 06605 10. 000 EACH 92. 57000 925. 70| 89. 25000 892. 50| 85. 00000 850. 00
BARRI CADE, I11A | |
0079 801- 06640 36.000 EACH| 81. 68000 2940. 48| 78. 75000 2835. 00| 75. 00000 2700. 00
CONSTRUCTI ON SIGN, A | | |
0080 801- 06775 LUWP| 6131. 47000 6131. 47| 8000. 00000 8000. 00|  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0081 802- 02293 11.200 n8 | 614. 61000 6883. 63| 593. 00000 6641. 60| 564. 34000 6320. 61
CONCRETE, S| GN FOUNDATI ON | | |
0082 802- 03896 72.000 EACH| 723. 68000 52104. 96| 545. 00000 39240. 00| 660. 00000 47520. 00
BOLLARD , CAST STONE | | |
0083 802- 03896 47.000 EACH| 486. 44000 22862. 68| 535. 00000 25145. 00| 600. 00000 28200. 00
BOLLARD , STEEL DROP- DO | | |
0084 802- 03896 157. 000 EACH 130. 45000 20480. 65| 176. 00000 27632. 00| 85. 00000 13345. 00
BOLLARD , WOCD | |
0085 802- 04314 4.000 EACH 7470. 63000 29882. 52| 7500. 00000 30000. 00| 6800. 00000 27200. 00
SI GN, ENTRANCE, CAST STONE, WOOD | |
0086 802- 04314 5.000 EACH 4935. 06000 24675. 30| 5200. 00000 26000. 00| 4860. 00000 24300. 00
SIGN , | NTERPRETI VE, CAST | | |
STONE/ FI BERGLASS | |
0087 802- 05701 390.000 m | 38. 91000 15174. 90| 37. 52000 14632. 80| 35. 73000 13934. 70
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0088 802- 76025 46.000 n2 | 206. 67000 9506. 82| 200. 00000 9200. 00| 189. 77000 8729. 42
SI GN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm TH CKNESS | |
0089 802- 76040 14.000 n2 | 218. 99000 3065. 86| 211. 14000 2955. 96| 201. 08000 2815. 12
[ |
| |

3.18 nm TH CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 215 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 416, 939. 36 ROUTE :
CALL ORDER . 215 CONTRACT ID: R -25389-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-1057871 | (3) 35-0997978

| TSCHUOR, GALE COWVPANY, | NC. | SMOCK FANSLER CORPCORATI ON | PHEND & BROWN, | NC.
LINE NO/ I TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0090 802- 76055 15.000 m | 20. 54000 308. 10| 19. 80000 297. 00| 18. 86000 282. 90
SI GN POST, A | | |

0091 803- 02310 306.800 kg | 1. 13000 346. 68| 1. 10000 337. 48| 1. 04000 319. 07
REI NFORCI NG STEEL, SI GN FOUNDATI ON | |

0092 803- 76110 1.000 EACH  40922. 61000 40922. 61|  39454. 51000 39454.51|  37575. 00000 37575. 00
SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS | |

0093 805- 96014 662.000 m | 2. 61000 1727.82 1. 50000 993. 00| 3. 50000 2317. 00
SAW CUT, FULL DEPTH | |

0094 808- 03439 525.000 m |

|

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSVWALK, WH TE, 600 nm

|
I
|
10. 35000 5433. 75| 9. 98000 5239. 50| 9. 50000 4987. 50
| |
0095 808-04098 2.000 EACH 114. 35000 228. 70|
|
|

110. 25000 220. 50| 105. 00000 210. 00

PAVEMVENT MESSAGE MARKI NGS, | I
THERMOPLASTI C, WORD ( ENDS) | |

0096 808- 06703 540.000 m | 1. 07000 577. 80| 1. 03000 556. 20| 0. 98000 529. 20
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mmj | |

0097 808-06713 800.000 m | 0. 36000 288. 00| 0. 35000 280. 00| 0. 33000 264. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0098 808- 75245 525.000 m | 1. 07000 561. 75| 1. 03000 540. 75| 0. 98000 514. 50
LI NE, THERVOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |

0099 808- 75297 5.000 m | 13. 07000 65. 35| 12. 60000 63. 00| 12. 00000 60. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |

0100 808- 95933 100.000 m | 1. 80000 180. 00| 1. 73000 173. 00| 1. 65000 165. 00
CURB PAI NTI NG, YELLOW | | |

0101 808-97222 6.000 EACH| 65. 34000 392. 04| 63. 00000 378. 00| 60. 00000 360. 00
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBOL | | |

0102 900- 05001 2.000 EACH 3621. 44000 7242. 88| 2875. 00000 5750. 00| 2075. 00000 4150. 00
SCREEN | | |

SECTI ON TOTALS | $ 2,061, 076. 83| $ 2,180, 545. 18| $ 2,251, 050.06
------------------------------------------ e e T T T T

CONTRACT TOTALS | $ 2,061, 076. 83| $ 2,180, 545. 18| $ 2,251, 050. 06




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 215 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 416, 939. 36 ROUTE :
CALL ORDER . 215 CONTRACT ID: R -25389-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1364963 | (6) 35-2070195
| BEATY CONSTRUCTI QN, | NC. | ERBER & M LLI GAN CONSTR. CO. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN FACI LTI ES

I
0001 105-01925 8.000 M35 | 1500. 00000 12000. 00| 1250. 00000 10000. 00

| 1000. 00000 8000. 00
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP|  38000. 00000 38000. 00|  50000. 00000 50000. 00|  36500. 00000 36500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  114400. 00000 114400. 00|  118500. 00000 118500. 00|  120000. 00000 120000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 02858 500.000 m | 11. 00000 5500. 00| 10. 00000 5000. 00| 2.00000 1000. 00
DI TCH CLEANI NG | | |
0005 201- 52370 LUMP|  57200. 00000 57200. 00| 156750. 00000 156750.00]  62000. 00000 62000. 00
CLEARI NG RI GHT OF VAY | | |
0006 202- 01347 1.000 EACH 3500. 00000 3500.00]  10000. 00000 10000. 00| 9500. 00000 9500. 00
UNDERGROUND STORAGE TANK, REMOVE AND | |
DI SPOSE [ | |
0007 202- 02240 55.000 n2 | 30. 00000 1650. 00| 50. 00000 2750. 00| 17. 50000 962. 50
PAVEMENT, REMOVE | | |
0008 202- 03000 LUMP|  58332. 00000 58332.00|  65000. 00000 65000. 00|  144300. 00000 144300. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0009 202- 03494 8.000 EACH 325. 00000 2600. 00| 500. 00000 4000. 00| 500. 00000 4000. 00
TESTI NG OR SAMPLI NG FOR HAZARDOUS | | |
WASTES, HAZARDOUS SUBSTANCES, HAZARDOUS | | |
MATERI ALS, SPL. WASTES, OR ASBESTCS, A | [
0010 202-52710 44.000 12 | 18. 00000 792. 00| 25. 00000 1100. 00| 45. 00000 1980. 00
SI DEWALK, CONCRETE, REMOVE | | |
0011 202- 60820 662.000 n2 | 5. 00000 3310. 00| 7.50000 4965. 00| 4. 00000 2648. 00
SURFACE M LLING ASPHALT | | |
0012 202- 96022 59.000 EACH| 90. 00000 5310. 00| 100. 00000 5900. 00| 300. 00000 17700. 00
CONCRETE FOUNDATI ON, REMOVE | | |
0013 203- 02000 5600.000 n8 | 14. 50000 81200. 00| 17. 50000 98000. 00| 14. 00000 78400. 00
EXCAVATI ON,  COVMMON | | |
0014 203- 02020 2700.000 18 | 17. 25000 46575. 00| 20. 00000 54000. 00| 14. 50000 39150. 00
EXCAVATI ON, UNCLASSI FI ED | |
0015 205- 02224 1227.000 m | 5. 40000 6625. 80| 6. 00000 7362. 00| 6. 00000 7362. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON | [ |
0016 210- 03827 1.000 EACH 1350. 00000 1350. 00| 1500. 00000 1500. 00| 1400. 00000 1400. 00
FOUNTAI N, DRI NKI NG | | |
0017 210- 04181 9.000 EACH 180. 00000 1620. 00| 450. 00000 4050. 00| 500. 00000 4500. 00
Bl CYCLE RACK | | |
0018 210- 06960 1.000 EACH  20000. 00000 20000. 00|  20000. 00000 20000. 00|  12500. 00000 12500. 00
|

TI ME CAPSULE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 02/ 01
215 -8

ENG NEER S ESTI MATE: $ 2, 416, 939. 36 ROUTE :
CALL ORDER . 215 CONTRACT ID: R -25389-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1364963 | (6) 35-2070195
| BEATY CONSTRUCTI QN, | NC. | ERBER & M LLI GAN CONSTR. CO. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0019 211- 02050 320.000 nB | 40. 00000 12800. 00| 27. 50000 8800. 00| 24. 00000 7680. 00
B BORROW | | |
0020 303- 04075 2570.000 My | 20. 00000 51400. 00| 22. 00000 56540. 00| 22. 68000 58287. 60
COVPACTED AGGREGATE, O 73 | | [
0021 303- 06959 6.000 M | 100. 00000 600. 00| 50. 00000 300. 00| 50. 00000 300. 00
AGGREGATE , 12F | | [
0022 303-09119 2086.000 My | 15. 75000 32854. 50| 18. 00000 37548. 00| 17. 82000 37172.52
COVPACTED AGCGREGATE FOR BASE, 0, 2 | | |
0023 303-52308 15835.000 My | 19. 00000 300865. 00| 18. 00000 285030. 00| 17. 75000 281071. 25
COVPACTED AGGREGATE, O 53 | | [
0024 402- 05468 57.000 My | 50. 00000 2850. 00| 95. 00000 5415. 00| 97. 00000 5529. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0025 402- 05474 7178.000 My | 47.80000 343108. 40| 42. 50000 305065. 00| 44. 00000 315832. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0026 402- 05477 3592.000 My | 51. 75000 185886. 00| 56. 50000 202948. 00| 57. 75000 207438. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0027 405- 05517 93.000 My | 125. 00000 11625. 00| 315. 00000 29295. 00| 300. 00000 27900. 00
ASPHALT FOR PRI ME COAT | | [
0028 406- 05520 16.500 My | 125. 00000 2062. 50| 210. 00000 3465. 00| 200. 00000 3300. 00
ASPHALT FOR TACK COAT | | [
0029 502- 06627 108.000 n2 | 120. 00000 12960. 00| 75. 00000 8100. 00| 55. 00000 5940. 00
PCCP, 150 mm, COLORED | | [
0030 502- 06627 1353.000 n2 | 85. 00000 115005. 00| 65. 00000 87945. 00| 59. 95000 81112.35
PCCP, 150 mm, CONCRETE BANDS AND PAD | | |
0031 502- 06627 154.000 n2 | 55. 00000 8470. 00| 45, 00000 6930. 00| 44. 50000 6853. 00
PCCP, 150 mm, UNFI NI SHED | | [
0032 603-04244 18. 000 EACH 2525. 00000 45450. 00| 2750. 00000 49500. 00| 2825. 00000 50850. 00
GATE | I I
0033 603- 04460 6219.000 m | 36. 70000 228237. 30| 30. 00000 186570. 00| 37. 00000 230103. 00
FENCE, WOOD SPLIT RAIL | | |
0034 604- 01920 31.000 n2 | 425. 00000 13175. 00| 125. 00000 3875. 00| 325. 00000 10075. 00
CONCRETE PAVERS | | [
0035 604- 90256 60.000 n2 | 50. 00000 3000. 00| 50. 00000 3000. 00| 48. 25000 2895. 00
S| DEWALK, CONCRETE, 150 nm | | |
0036 604-91531 102. 000 n2 | 45. 00000 4590. 00| 32. 50000 3315. 00| 43. 85000 4472. 70
S| DEWALK, CONCRETE, 100 nm | | [
0037 605-06100 120.000 m | 50. 00000 6000. 00| 47. 50000 5700. 00| 79. 95000 9594. 00
CURB, |NTEGRAL, C, CONCRETE | | |
0038 611-03671 5.000 EACH 600. 00000 3000. 00| 450. 00000 2250. 00| 500. 00000 2500. 00
TRASH RECEPTACLE | | |
0039 611-94923 52.700 nm2 | 70. 00000 3689. 00| 57. 00000 3003. 90| 78. 00000 4110. 60

CEMENT CONCRETE PAVEMENT FOR APPROACHES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 215 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 416, 939. 36 ROUTE :
CALL ORDER . 215 CONTRACT ID: R -25389-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1364963 | (6) 35-2070195
| BEATY CONSTRUCTI QN, | NC. | ERBER & M LLI GAN CONSTR. CO. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 615-03866 21.000 EACH 575. 00000 12075. 00| 875. 00000 18375. 00| 700. 00000 14700. 00
M LE MARKER | | |
0041 615- 06496 60. 000 EACH| 100. 00000 6000. 00| 100. 00000 6000. 00| 85. 00000 5100. 00
PARKI NG BARRI ER | | [
0042 616- 02320 55.000 n2 | 4. 00000 220. 00| 3. 00000 165. 00| 4. 50000 247.50
GEOTEXTI LES | | [
0043 616- 06405 34.000 My | 50. 00000 1700. 00| 35. 00000 1190. 00| 23. 50000 799. 00
R PRAP, REVETNMENT | | [
0044 621-01004 2.000 EACH 750. 00000 1500. 00| 775. 00000 1550. 00| 1250. 00000 2500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 04258 16.290 kg | 135. 00000 2199. 15| 150. 00000 2443. 50| 149. 00000 2427. 21
SEED M XTURE , T1 | | |
0046 621-04258 46.760 kg | 105. 00000 4909. 80| 125. 00000 5845. 00| 116. 50000 5447. 54
SEED M XTURE , T2 | | |
0047 621-04978 9462.000 n2 | 1. 30000 12300. 60| 1. 40000 13246. 80| 1. 44000 13625. 28
SEED M XTURE , NM | | |
0048 621- 06567 20.000 kL | 1. 00000 20. 00| 1. 00000 20. 00| 1. 10000 22.00
WATER | [ |
0049 621-06570 500.000 n8 | 40. 00000 20000. 00| 40. 00000 20000. 00| 25. 00000 12500. 00
TCP SO L | | |
0050 621-06574 1109.000 n2 | 5. 50000 6099. 50| 5. 50000 6099. 50| 5. 35000 5933. 15
SODDI NG | | |
0051 622-05625 23.000 EACH 200. 00000 4600. 00| 210. 00000 4830. 00| 220. 00000 5060. 00

PLANT, CONI FEROUS EVERGREEN, CONE, | |

BROAD UPRI GHT, OVER 1200 TO 1800 mm | |

0052 622-05640 99. 000 EACH 60. 00000 5940. 00| 65. 00000 6435. 00| 66. 50000 6583. 50
I
I

PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | |
mm [ I

0053 622- 05641 3.000 EACH 60. 00000 180. 00| 65. 00000 195. 00| 67. 00000 201. 00
PLANT, DECI DUOUS SHRUB, OVER 900 TO | | |
1200 mm [ [ |

0054 622- 05642 52.000 EACH 150. 00000 7800. 00| 160. 00000 8320. 00| 166. 50000 8658. 00
PLANT, DECI DUOUS SHRUB, OVER 1200 mm | | |

0055 622- 05645 9.000 EACH 165. 00000 1485. 00| 175. 00000 1575. 00| 185. 00000 1665. 00

PLANT, DECI DUOUS TREE, MULTI-STEM OVER | |

1800 TO 2400 nm [ |

0056 622- 05650 28.000 EACH 400. 00000 11200. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |

I

I

I

440. 00000 12320. 00| 445. 00000 12460. 00
OVER 50 TO 63 mm | |
0057 622- 05653 500.000 EACH 2. 65000 1325. 00 3. 00000 1500. 00| 2. 95000 1475. 00

PLANT, GROUND COVER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 02/ 01
215 -10

ENG NEER S ESTI MATE: $ 2, 416, 939. 36 ROUTE :
CALL ORDER . 215 CONTRACT ID: R -25389-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1364963 | (6) 35-2070195
| BEATY CONSTRUCTI QN, | NC. | ERBER & M LLI GAN CONSTR. CO. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0058 622- 05654 176. 000 EACH 16. 00000 2816. 00| 20. 00000 3520. 00| 17. 80000 3132. 80
PLANT, PERENNI AL | | [
0059 703-51030 550. 000 kg | 3. 50000 1925. 00| 2. 00000 1100. 00| 1. 75000 962. 50
REI NFORCI NG STEEL | | [
0060 706- 04683 26.800 m | 375. 00000 10050. 00| 225. 00000 6030. 00| 190. 00000 5092. 00
RAI LI NG , TREATED TI MBER, TYPE | | | |
0061 706- 04683 31.500 m | 350. 00000 11025. 00| 225. 00000 7087. 50| 195. 00000 6142. 50
RAI LI NG , TREATED Tl MBER, TYPE I1 | | |
0062 708-01112 2.000 n8 | 350. 00000 700. 00| 1000. 00000 2000. 00| 400. 00000 800. 00
GROUT, NON- SHRI NK | | |
0063 711-90932 38.000 m | 42. 00000 1596. 00| 100. 00000 3800. 00| 50. 00000 1900. 00
EDG NG, STEEL | | [
0064 712-03812 9.000 EACH 1025. 00000 9225. 00| 1000. 00000 9000. 00| 1175. 00000 10575. 00
BENCH | | |
0065 712-04784 4,000 EACH 5200. 00000 20800. 00| 8500. 00000 34000. 00| 6500. 00000 26000. 00
STRUCTURE | | [
0066 712-97578 3.160 nB8 | 1800. 00000 5688. 00| 2500. 00000 7900. 00| 1800. 00000 5688. 00
LUMBER AND TI MBER TREATED | | [
0067 714-02401 10.000 m | 675. 00000 6750. 00| 450. 00000 4500. 00| 350. 00000 3500. 00
RETAI NI NG WALL | | |
0068 715-01663 23.000 m | 300. 00000 6900. 00| 100. 00000 2300. 00| 100. 00000 2300. 00
PI PE CLEANI NG, ABOVE 1200 mm DI A. | | [
0069 715-05151 104.500 m | 75. 00000 7837. 50| 100. 00000 10450. 00| 95. 00000 9927. 50
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0070 715-05175 8.000 m | 180. 00000 1440. 00| 140. 00000 1120. 00| 200. 00000 1600. 00
PIPE, TYPE 3, O RCULAR 750 mm [ [ |
0071 715-05408 72.000 m | 85. 00000 6120. 00| 75. 00000 5400. 00| 50. 00000 3600. 00
PI PE, SANI TARY SEVER 200 nm | | |
0072 715- 46005 3.000 EACH 185. 00000 555. 00| 300. 00000 900. 00| 275. 00000 825. 00
PI PE END SECTION, 375 mm | | |
0073 715-46030 2.000 EACH 600. 00000 1200. 00| 500. 00000 1000. 00| 475. 00000 950. 00
PI PE END SECTION, 750 mm | | |
0074 720-45030 2.000 EACH 1250. 00000 2500. 00| 1250. 00000 2500. 00| 1200. 00000 2400. 00
I NLET, E7 | | |
0075 720- 45035 2.000 EACH 1350. 00000 2700. 00| 1450. 00000 2900. 00| 1250. 00000 2500. 00
I NLET, F7 | | |
0076 720-45605 1.000 m | 2000. 00000 2000. 00| 1200. 00000 1200. 00| 800. 00000 800. 00
MANHOLE, RECONSTRUCT STRUCTURE | | |
0077 732-96629 76.000 m | 36. 00000 2736. 00| 36. 00000 2736. 00| 26. 00000 1976. 00
WATER LI NE, 25 nm | | |
0078 801- 06605 10. 000 EACH 100. 00000 1000. 00| 120. 00000 1200. 00| 95. 00000 950. 00

BARRI CADE, |11A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 416, 939. 36 ROUTE :
CALL ORDER . 215 CONTRACT ID: R -25389-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1364963 | (6) 35-2070195
| BEATY CONSTRUCTI QN, | NC. | ERBER & M LLI GAN CONSTR. CO. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 801-06640 36. 000 EACH 95. 00000 3420. 00| 100. 00000 3600. 00| 85. 00000 3060. 00
CONSTRUCTI ON SI GN, A | | |
0080 801-06775 LUWP| 11000. 00000 11000. 00| 24000. 00000 24000. 00| 110000. 00000 110000. 00
MAI NTAI NI NG TRAFFI C | | [
0081 802-02293 11.200 n8 | 750. 00000 8400. 00| 600. 00000 6720. 00| 600. 00000 6720. 00
CONCRETE, SI GN FOUNDATI ON | | [
0082 802- 03896 72.000 EACH 500. 00000 36000. 00| 300. 00000 21600. 00| 700. 00000 50400. 00
BOLLARD , CAST STONE | | [
0083 802- 03896 47.000 EACH 615. 00000 28905. 00| 680. 00000 31960. 00| 680. 00000 31960. 00
BOLLARD , STEEL DROP- DOMN | | [
0084 802- 03896 157.000 EACH 79. 30000 12450. 10| 90. 00000 14130. 00| 88. 00000 13816. 00
BOLLARD , \WOOD | | |
0085 802-04314 4.000 EACH 6250. 00000 25000. 00| 7500. 00000 30000. 00| 6575. 00000 26300. 00
SIGN, ENTRANCE, CAST STONE, WOOD | | |
0086 802-04314 5.000 EACH 5430. 00000 27150. 00 6500. 00000 32500. 00| 5250. 00000 26250. 00

SI GN , | NTERPRETI VE, CAST |
STONE/ FI BERGLASS

PAVEMENT MESSAGE MARKI NGS, [

I
|
0087 802- 05701 390.000 m | 31. 40000 12246. 00| 37. 50000 14625. 00| 36. 75000 14332. 50
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0088 802- 76025 46.000 12 | 220. 00000 10120. 00| 200. 00000 9200. 00| 200. 00000 9200. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0089 802- 76040 14.000 n2 | 215. 00000 3010. 00| 220. 00000 3080. 00| 217. 50000 3045. 00
SIGN, SHEET ENCLOSED LENS W TH LEGEND, | | |
3.18 mm TH CKNESS | | |
0090 802- 76055 15.000 m | 20. 00000 300. 00| 20. 00000 300. 00| 21. 50000 322. 50
SI GN POST, A | | |
0091 803- 02310 306.800 kg | 5. 00000 1534. 00| 1. 20000 368. 16| 1. 75000 536. 90
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0092 803- 76110 1.000 EACH  38000.00000 38000.00]  40000. 00000 40000.00]  40500. 00000 40500. 00
SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS | | |
0093 805- 96014 662.000 m | 7. 50000 4965. 00| 10. 00000 6620. 00| 19. 00000 12578. 00
SAW CUT, FULL DEPTH | | |
0094 808- 03439 525.000 m | 10. 50000 5512. 50| 9. 00000 4725. 00| 11. 00000 5775. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK, WHI TE, 600 mm | | |
0095 808- 04098 2.000 EACH 110. 00000 220. 00| 100. 00000 200. 00| 117. 50000 235. 00
|
|

THERVOPLASTI C, WORD ( ENDS) |
0096 808- 06703 540.000 m | 1. 00000 540. 00| 1. 50000 810. 00| 1. 10000 594. 00
LINE, THERMOPLASTIC, SQLID, WH TE, 100nmi | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 416, 939. 36 ROUTE :
CALL ORDER . 215 CONTRACT ID: R -25389-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1364963 | (6) 35-2070195
| BEATY CONSTRUCTI QN, | NC. | ERBER & M LLI GAN CONSTR. CO. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0097 808-06713 800.000 m | 0. 35000 280. 00| 1. 30000 1040. 00| 0. 75000 600. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0098 808- 75245 525.000 m | 1. 00000 525. 00| 1. 60000 840. 00| 1. 10000 577.50
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0099 808- 75297 5.000 m | 13. 00000 65. 00| 8. 50000 42. 50| 15. 00000 75. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0100 808- 95933 100.000 m | 1. 75000 175. 00| 4. 00000 400. 00| 2.00000 200. 00

CURB PAI NTI NG, YELLOW | | [
0101 808-97222 6.000 EACH 65. 00000 390. 00| 55. 00000 330. 00| 70. 00000 420. 00

PAVEVENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBCL | | |
0102 900- 05001 2.000 EACH 2500. 00000 5000. 00| 950. 00000 1900. 00| 500. 00000 1000. 00

SCREEN | | |
SECTI ON TOTALS | $ 2,287, 917. 65| $ 2,383, 215. 86| $ 2,454, 441. 40
------------------------------------------ o m e e e o e e et o e e e e e e e e o e e et e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 2,287,917. 65| $ 2,383, 215. 86| $ 2,454,441. 40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 553, 084. 45 RQUTE :
CALL ORDER : 217 CONTRACT ID : R -25390-A COUNTIES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 10/12/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : P232002
P232002
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 1,434,538.63 100. 0000%
2 35-1151771 CALUVET ASPHALT PAVI NG QO $ 1,529,525.72 106. 6214%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,602,599.72 111. 7153%
4  35-1912582 EDSAM CONSTRUCTI QN, | NC. $ 1,691, 952. 33 117. 9440%
5 35-1136349 TSCHUOR, GALE COVPANY, | NC. $ 1,848,872.79 128. 8827%
6  35-0918397 RI ETH R LEY CONSTRUCTI ON $ 1,989, 700. 00 138. 6996%
7  35-1212938 ATLAS EXCAVATI NG | NC. $ 2,033,424.30 141. 7476%

| (1) 35-0999231 | (2) 35-1151771 | (3) 35-1917625

| HUNT PAVI NG COWPANY, INC. | CALUVET ASPHALT PAVING CO | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ROAD REHABI LI TATI ON

I
0001 105-01925 10.000 Mos | 1000. 00000 10000. 00| 1481. 15000 14811. 50| 3035. 52000 30355. 20

FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP|  20764. 32000 20764.32|  17800. 60000 17800. 60|  21428. 40000 21428. 40
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  62000. 00000 62000. 00|  45000. 00000 45000.00|  69810. 00000 69810. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP| 8000. 00000 8000.00]  45000. 00000 45000. 00| 7048. 21000 7048. 21
CLEARI NG RI GHT OF WAY | |

0005 202- 02245 3.000 EACH 100. 00000 300. 00| 77. 62000 232. 86| 255. 10000 765. 30
TREE, 150 mm REMOVE | | |

0006 202- 02250 6.000 EACH 200. 00000 1200. 00| 129. 37000 776. 22| 526. 30000 3157. 80
TREE, 250 mm REMOVE | | |

0007 202- 02255 2.000 EACH 500. 00000 1000. 00| 465. 72000 931. 44 1052. 60000 2105. 20
TREE, 460 mm REMOVE | | |

0008 202- 02265 3.000 EACH 1500. 00000 4500. 00| 931. 43000 2794. 29| 2631. 50000 7894. 50
TREE, 1220 mm REMOVE | | |

0009 202- 52710 340.000 n2 | 3. 92000 1332. 80| 4.71000 1601. 40| 11. 58000 3937. 20
SI DEWALK, CONCRETE, REMOVE | |

0010 202- 60820 1000.000 n2 | 5. 21000 5210. 00| 5. 35000 5350. 00| 5. 92000 5920. 00
SURFACE M LLING ASPHALT | | |

0011 202- 78515 LUMP| 1268. 93000 1268. 93| 1252. 25000 1252. 25| 1273. 65000 1273. 65
TRAFFI C S| GNAL EQUI PVENT, REMOVE | | [

0012 202- 91922 1.000 EACH 261. 11000 261. 11| 293. 86000 293. 86| 526. 30000 526. 30

STUWP, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 217 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1151771 (3) 35-1917625

I
| HUNT PAVI NG COVPANY, | NC. | CALUMET ASPHALT PAVING CO | M LESTONE CONTRACTCRS, L. P.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon

0013 203- 02000 1905.000 n8 | 21. 69000 41319. 45| 24. 16000 46024. 80| 28. 42000 54140. 10
EXCAVATI ON, COMVON | | |

0014 205- 02237 16. 000 EACH 78. 65000 1258. 40| 51. 75000 828. 00| 78. 95000 1263. 20

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |

I
|
0015 211- 02050 50.000 n8 | 39. 12000 1956. 00| 30. 48000 1524. 00| 33. 48000 1674. 00
B BORROW | |
0016 211-02060 3077.000 n8 | 15. 05000 46308. 85| 21. 27000 65447. 79| 12. 52000 38524. 04
B BORROW FOR STRUCTURE BACKFI LL | | [
0017 213-52830 460.000 n8 | 65. 38000 30074. 80| 82. 49000 37945. 40| 67. 04000 30838. 40
FLOMBLE MORTAR | | |
0018 303-52308 200.000 My | 26. 13000 5226. 00| 26. 11000 5222. 00| 76. 79000 15358. 00
COVPACTED AGGREGATE, O, 53 | | I
0019 401- 06264 LUMP| 2700. 41000 2700. 41| 2483. 80000 2483. 80| 1490. 00000 1490. 00
PROFI LOGRAPH, HVA | |
0020 402- 05468 1450.000 My | 38. 27000 55491. 50| 36. 76000 53302. 00| 39. 00000 56550. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0021 402- 05474 535.000 My | 38. 32000 20501. 20| 36. 80000 19688. 00| 41. 00000 21935. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | [
0022 402- 05475 600.000 My | 37. 32000 22392. 00| 35. 84000 21504. 00| 42. 00000 25200. 00
HVA | NTERVEDI ATE C19.0 mm MAI NLI NE | | [
0023 402- 05477 245.000 My | 53. 43000 13090. 35| 51. 31000 12570. 95| 60. 00000 14700. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0024 406- 05520 4.800 My | 262. 18000 1258. 46| 513. 60000 2465. 28| 230. 00000 1104. 00
ASPHALT FOR TACK COAT | |
0025 603- 02736 10.000 m | 214. 98000 2149. 80| 103. 49000 1034. 90| 215. 78000 2157. 80
FENCE, WOOD, REMOVE AND RESET | | [
0026 604- 06069 371.000 n2 | 41. 91000 15548. 61| 53. 71000 19926. 41| 50. 04000 18564. 84
CURB RAMP, CONCRETE |
0027 604- 44251 1.350 n8 | 1383. 45000 1867. 66| 1868. 37000 2522. 30| 1605. 28000 2167. 13
STEPS, CONCRETE | |
0028 604- 91531 920.000 n2 | 24. 87000 22880. 40| 36. 65000 33718. 00| 33. 28000 30617. 60
S| DEWALK, CONCRETE, 100 mm | | |
0029 605- 06120 36.500 m | 58. 92000 2150. 58| 75. 12000 2741. 88| 70. 41000 2569. 97
CURB, CONCRETE | |
0030 605- 06155 1040.000 m | 30. 84000 32073. 60| 39. 33000 40903. 20| 40. 28000 41891. 20
CURB AND GUTTER, CONCRETE, MODI FI ED | | [
0031 610- 05527 650.000 My | 62. 92000 40898. 00| 59. 52000 38688. 00| 91. 50000 59475. 00
HVA FOR APPROACHES | | [
0032 611- 05330 328.000 n2 | 35. 26000 11565. 28| 63. 74000 20906. 72| 78. 61000 25784. 08

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 02/
217 -3

01

ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1151771 | (3) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | CALUMET ASPHALT PAVI NG CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0033 611-06497 3.000 EACH 204. 50000 613. 50| 155. 24000 465. 72| 205. 26000 615.78
MAI LBOX ASSEMBLY, SINGLE | | |
0034 615- 06505 3.000 EACH 613. 49000 1840. 47| 478. 71000 1436. 13| 615. 77000 1847. 31
MONUMENT, B | | |
0035 621- 06567 4.000 kL | 1. 05000 4. 20| 1. 04000 4. 16| 1. 05000 4,20
WATER | [ |
0036 621- 06575 800.000 n2 | 3. 99000 3192. 00| 14. 12000 11296. 00| 4. 00000 3200. 00
SODDI NG, NURSERY | | [
0037 703-51030 800.000 kg | 1. 00000 800. 00| 3. 10000 2480. 00| 1. 28000 1024. 00
REI NFORCI NG STEEL | | [
0038 715- 05048 885.000 m | 6. 32000 5593. 20| 10. 80000 9558. 00| 9. 47000 8380. 95
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0039 715-05149 4.000 m | 298. 11000 1192. 44| 289. 04000 1156. 16| 206. 27000 825. 08
PIPE, TYPE 2, O RCULAR 300 nm | [ |
0040 715-05151 79.000 m | 135. 61000 10713. 19| 109. 43000 8644. 97| 139. 38000 11011. 02
PIPE, TYPE 2, O RCULAR 375 nm [ [ [
0041 715-05154 103.000 m | 89. 72000 9241. 16| 151. 03000 15556. 09| 139. 09000 14326. 27
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0042 715-05156 48.000 m | 148. 67000 7136. 16| 207. 46000 9958. 08| 136. 05000 6530. 40
PIPE, TYPE 2, O RCULAR 750 nm [ [ |
0043 715- 05159 309.000 m | 201. 07000 62130. 63| 300. 00000 92700. 00| 280. 81000 86770. 29
PIPE, TYPE 2, CIRCULAR 1050 nm | | [
0044 715- 44240 25.000 n8 | 645. 94000 16148. 50| 683. 05000 17076. 25| 530. 14000 13253. 50
CONCRETE, A, STRUCTURES | | |
0045 715- 90052 LUWP|  589000. 00000 589000. 00| 550000. 00000 550000. 00| 585962. 04000 585962. 04
LI FT STATI ON | | |
0046 718-52610 209.000 nB8 | 34. 78000 7269. 02| 34. 28000 7164. 52| 39. 74000 8305. 66
AGGREGATE FOR UNDERDRAI NS | | |
0047 718-99153 2655.000 n2 | 1. 25000 3318. 75| 1. 44000 3823. 20| 1. 79000 4752. 45
GEOTEXTI LES FOR UNDERDRAI N | | [
0048 720-44000 9.000 EACH 243. 29000 2189. 61| 338. 89000 3050. 01 280. 90000 2528. 10
CASTI NG ADJUST TO GRADE | |
0049 720- 45045 9. 000 EACH 1082. 10000 9738. 90| 1060. 04000 9540. 36| 1365. 92000 12293. 28
I NLET, J10 | | |
0050 720- 45055 1.000 EACH 1065. 62000 1065. 62| 1056. 27000 1056. 27| 1141. 01000 1141.01
I NLET, MLO | | |
0051 720-45410 4.000 EACH 1663. 80000 6655. 20| 1708. 56000 6834. 24| 1468. 60000 5874. 40
MANHOLE, 4 | | |
0052 720-94612 3.000 EACH 3191. 07000 9573. 21| 3874. 49000 11623. 47| 3475. 42000 10426. 26
MANHOLE, K4 | | |
0053 720- 95422 4.000 EACH 2424. 10000 9696. 40| 2469. 28000 9877. 12| 2270. 12000 9080. 48

MANHCLE, J4



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 217 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1151771 (3) 35-1917625

I
| HUNT PAVI NG COVPANY, | NC. | CALUMET ASPHALT PAVING CO | M LESTONE CONTRACTCRS, L. P.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0054 720- 98174 6.000 EACH 1489. 46000 8936. 76| 1480. 69000 8884. 14| 1537. 99000 9227.94
I NLET, B15 | | |

0055 801- 03290 14.000 EACH 104. 87000 1468. 18] 103. 49000 1448. 86| 105. 26000 1473. 64
CONSTRUCTI ON SIGN, C | | |

0056 801- 04308 20.000 EACH 194. 01000 3880. 20| 191. 46000 3829. 20| 194. 73000 3894. 60
ROAD CLOSURE S| GN ASSEMBLY | | |

0057 801- 06606 40.000 EACH 75. 51000 3020. 40| 74. 51000 2980. 40| 75. 79000 3031. 60
BARRI CADE, |11B | |

0058 801- 06625 57.000 EACH 89. 14000 5080. 98 87. 97000 5014. 29| 89. 47000 5099. 79
DETOUR ROUTE MARKER ASSEMBLY | | |

0059 801- 06640 50.000 EACH 62. 92000 3146. 00| 62. 10000 3105. 00| 63. 16000 3158. 00
CONSTRUCTI ON SIGN, A | | |

0060 801- 06645 20.000 EACH 31. 46000 629. 20| 31. 05000 621. 00| 31. 58000 631. 60
CONSTRUCTI ON SI G\, B | | |

0061 801- 06775 LUMP|  10000. 00000 10000. 00|  12380. 48000 12380. 48|  30398. 89000 30398. 89
MAI NTAI NI NG TRAFFI C | | |

0062 802- 76025 3.770 n2 | 164. 65000 620. 73| 162. 48000 612. 55| 165. 26000 623. 03

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |

0063 802- 76035 10.920 n2 | 187. 72000 2049. 90| 185. 25000 2022. 93] 188. 42000 2057. 55
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |

0064 802- 76045 3.080 n2 | 209. 74000 646. 00| 206. 98000 637. 50| 210. 52000 648. 40
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

0065 802- 76055 116.000 m | 26. 22000 3041. 52| 25. 87000 3000. 92 26. 32000 3053. 12
SI GN POST, A | | |

0066 802- 93494 14.400 m | 22. 02000 317. 09| 21. 73000 312. 91| 22. 10000 318. 24
POST, ROUND, GALVANI ZED | | |

0067 805-01815 4.000 EACH 1746. 09000 6984. 36| 1723. 14000 6892. 56| 1752. 58000 7010. 32
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0068 805- 01842 4.000 EACH 707. 87000 2831. 48 698. 57000 2794. 28| 710. 51000 2842. 04
HANDHOLE, SI GNAL | | |

0069 805- 02087 LUNP| 104. 87000 104. 87 103. 49000 103. 49 105. 26000 105. 26
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNVENT | |

0070 805- 02152 8.000 EACH 346. 07000 2768. 56 341. 52000 2732. 16| 347. 36000 2778. 88

|
;
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450nmm | | |
0071 805- 04872 8.000 EACH 377. 53000 3020. 24| 372. 57000 2980. 56| 378. 94000 3031. 52
TRAFFI C SI GNAL HEAD, 1 FACE, 300nm RED, | | |
300mMm GREEN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 553, 084. 45
CALL ORDER : 217
LETTI NG DATE : 04/24/01 10:00 AM DI STR CT

SET- AS| DE :

CONTRACT ID : R -25390-A
: GREENFI ELD DI STRI CT

ROUTE
COUNTI ES :

HAM LTON

DATE :
PAGE :

05/ 02/
217 -5

01

| (1) 35-0999231

| HUNT PAVI NG COVPANY,
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

0072 805- 06592 281.000 m | 26. 22000
CONDUI T, STEEL, GALVAN ZED, 50rmm |
1.000 EACH

0073 805- 78106 6848. 03000
CONTROLLER AND CABI NET, MASTER, MENU |
DRI VEN, 8 PHASE |

0074 805- 78415 4.000 EACH 786. 53000
SPAN, CATENARY, AND TETHER |

0075 805- 78420 4.000 EACH 178. 28000
DI SCONNECT HANGER |

0076 805- 78445 1.000 EACH 356. 56000
SI GNAL SERVI CE |

0077 805- 78470 284.000 m | 1. 26000
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA |

0078 805- 78480 130.000 m | 3. 15000
SI GNAL CABLE, 3C 14GA |

0079 805- 78485 110.000 m | 3. 46000
SI GNAL CABLE, 5C 14GA |

0080 805- 78490 74.000 m | 3..83000
SI GNAL CABLE, 7C 14GA |

0081 805- 78510 121.000 m | 2.31000
SI GNAL CABLE, 2C 16GA., SHI ELDED |

0082 805- 78785 4.000 EACH 456. 19000
SI GNAL DETECTOR HOUSI NG |

0083 805- 78795 188.000 m | 16. 78000
SAW CUT FOR ROADWAY LOOP AND SEALER |

0084 805- 78925 1.000 EACH 891. 40000
CONTROLLER CABI NET FOUNDATI ON, P1 |

0085 805- 81032 4.000 EACH 2359. 58000
SI GNAL STRAIN POLE, STEEL, 9.2m |

0086 805- 86805 1.000 EACH 1988. 34000
SERVI CE PO NT, | |

0087 805- 86810 1.000 EACH 3355. 85000
SERVI CE POINT, 11 |

0088 805- 86889 218.000 m | 0. 94000
POLE CIRCU T CABLE, 1C NO 10 STRANDED |
COPPER |

0089 805- 86920 68. 000 EACH| 9. 02000
MULTI PLE COMPRESSI ON FI TTI NG  NOT |
WATERPROOFED |

0090 805- 86930 62. 000 EACH| 5. 40000

I NSULATI NG LI NK, NOT WATERPROOFED |

I NC.

| (2) 35-1151771

| CALUMET ASPHALT PAVI NG CO

I
ANOUNT]|

7367.

6848.

3146.

713.

356.

357

409

380

283

279

1824.

3154.

891.

9438.

1988.

3355.
204.

613.

334.

82

03I

I
12|I
12|I
56|I
84|I
50|I
60|I
42|I
51|I
76|I
64|I

40|I
32I
34|I
85|I

I
92|

UNI T PRI CE

25

6758

776.
175.
351.

1.

450.

16.

879.

2328

1962.

3311.

87000

02000

19000
94000
87000

24000

. 10000

. 42000

. 78000

. 28000

19000

56000

68000

57000

21000

74000

. 93000

. 90000

. 33000

ANOUNT]

7269

6758

3104

703.

351.

352.

403.

376.

279.

275

1800

3113

879.
9314.

1962

3311

202.

605.

330.

. 47|

I
.02
I

I

. 76|
I
76|
I
87|
I
16
|
00|
I
20|
I
72|
I
88|
I

. 76|

I

. 28|
I
68|
I
28]
I
21|
I
.74
I
74]
I

I
20|
I

I
46|
I

(3) 35-1917625
M LESTONE CONTRACTCRS, L. P.

UNT PRI CE

789
178

357

457
16.

894.

2368

1995

3368

45000

94000

88000

. 26000

. 16000

. 47000

. 84000

. 32000

88000
84000

71000

. 35000

73000

32000

. 95000

. 05000

. 42000

715.

357

357.

410.

381.

284.

280.

1831.

3165.

894.

9473.

1995.

3368.

207.

615.

336

. 80

76

88

84

80

70

16

72

52

92

71

40

73

32

10

40

04



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 02/ 01
217 -6

ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1151771 | (3) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | CALUMET ASPHALT PAVI NG CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0091 805- 92504 2.000 EACH 175. 13000 350. 26| 172. 83000 345. 66| 175. 79000 351.58
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0092 805- 95568 480.000 m | 17. 83000 8558. 40| 17. 59000 8443. 20| 20. 00000 9600. 00
CONDUI T, PVC, 100 mm | | [
0093 805-96121 8.000 EACH 93. 33000 746. 64| 92. 11000 736. 88| 93. 68000 749. 44
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0094 805- 98335 656.000 m | 25. 17000 16511. 52| 24. 84000 16295. 04| 25. 26000 16570. 56
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0095 805- 98336 200.000 m | 10. 49000 2098. 00| 10. 35000 2070. 00| 10. 53000 2106. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ [
0096 807-03950 28.000 EACH 475. 06000 13301. 68| 468. 82000 13126. 96| 476. 83000 13351. 24
LUM NAI RE, ORNAMENTAL | | |
0097 807-03951 28.000 EACH 954, 32000 26720. 96| 941. 78000 26369. 84| 957. 87000 26820. 36
LI GHT POLE, ORNAMENTAL | | [
0098 807- 04443 480.000 m | 15. 73000 7550. 40| 15. 52000 7449. 60| 17. 89000 8587. 20
CONDUI T | | |
0099 807-86910 28.000 EACH 28. 31000 792. 68| 27. 94000 782. 32| 28. 42000 795.76
CONNECTOR KI T, UNFUSED | | [
0100 807-86915 28.000 EACH 29. 36000 822. 08| 28. 98000 811. 44| 29. 47000 825. 16
CONNECTOR KI T, FUSED | | [
0101 807-93650 28.000 SET | 382. 78000 10717. 84| 377. 75000 10577. 00| 384. 20000 10757. 60
FOUNDATI ON,  ANCHOR BOLTS AND | | [
REI NFORCI NG STEEL FOR RQADWAY LI GHT | | |
0102 808- 75245 950.000 m | 1. 03000 978. 50| 1. 01000 959. 50| 1. 03000 978. 50
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0103 808- 75297 90.000 m | 10. 49000 944. 10| 10. 35000 931. 50| 10. 53000 947.70
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | |
0104 808- 75300 188.000 m | 1. 54000 289. 52| 1. 52000 285. 76| 1. 55000 291. 40
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150mm | | |
SECTI ON TOTALS | $ 1,434,538. 63| $ 1,529,525. 72 $ 1,602,599.72
CONTRACT TOTALS | $ 1,434,538. 63| $ 1,529,525. 72 $ 1,602,599.72




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 217 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1136349 | (6) 35-0918397
| EDSAM CONSTRUCTI ON, | NC. | TSCHUOR, GALE COWVPANY, INC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 ROAD REHABI LI TATI ON

I |
0001 105-01925 10.000 M35 | 1430. 00000 14300. 00| 1845. 02000 18450. 20| 1900. 00000 19000. 00

FIELD OFFICE, 51.1 n2 | |

0002 105- 06845 LUMP|  35000. 00000 35000. 00|  13068. 85000 13068. 85|  20800. 00000 20800. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  84000. 00000 84000.00]  92124. 04000 92124.04] 100000. 00000 100000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  51000. 00000 51000.00]  22108. 13000 22108.13|  19973. 39000 19973. 39
CLEARI NG RI GHT OF VAY | | |

0005 202- 02245 3.000 EACH 330. 00000 990. 00| 174. 25000 522. 75| 262. 50000 787. 50
TREE, 150 mm REMOVE | | |

0006 202- 02250 6.000 EACH 495. 00000 2970. 00| 365. 93000 2195. 58| 315. 00000 1890. 00
TREE, 250 mm REMOVE | | |

0007 202- 02255 2.000 EACH 825. 00000 1650. 00| 691. 56000 1383. 12| 525. 00000 1050. 00
TREE, 460 mm REMOVE | |

0008 202- 02265 3.000 EACH 1540. 00000 4620. 00| 2504. 86000 7514. 58] 1575. 00000 4725. 00
TREE, 1220 mm REMOVE |

0009 202- 52710 340.000 n2 | 9. 90000 3366. 00| 4.59000 1560. 60| 9. 60000 3264. 00
SI DEWALK, CONCRETE, REMOVE | |

0010 202- 60820 1000.000 n2 | 7. 70000 7700. 00| 7. 70000 7700. 00| 7.00000 7000. 00
SURFACE M LLING ASPHALT | |

0011 202- 78515 LUMP| 1331. 00000 1331. 00| 1317. 78000 1317. 78| 1270. 50000 1270. 50
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |

0012 202- 91922 1.000 EACH 1100. 00000 1100. 00| 544. 54000 544. 54 260. 00000 260. 00
STUMP, REMOVE | | |

0013 203- 02000 1905.000 n8 | 13. 20000 25146. 00| 26. 45000 50387. 25| 35. 00000 66675. 00
EXCAVATI ON,  COVMON | | |

0014 205- 02237 16.000 EACH 82. 50000 1320. 00| 81. 68000 1306. 88| 78. 00000 1248. 00

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |

0015 211- 02050 50.000 n8 | 27. 50000 1375. 00| 43. 36000 2168. 00| 42. 00000 2100. 00
B BORROW | |

0016 211- 02060 3077.000 18 | 27. 50000 84617. 50| 21. 07000 64832. 39| 30. 00000 92310. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0017 213-52830 460.000 n8 | 80. 30000 36938. 00| 75. 80000 34868. 00| 60. 00000 27600. 00
FLOMBLE MORTAR | |

0018 303- 52308 200.000 My | 18. 70000 3740. 00| 20. 91000 4182. 00| 20. 00000 4000. 00
COVPACTED AGGREGATE, O, 53 | |

0019 401- 06264 LUMP| 2750. 00000 2750. 00| 2613. 77000 2613. 77 2400. 00000 2400. 00

PROFI LOGRAPH, HVA I | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON
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05/ 02/ 01
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ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1136349 | (6) 35-0918397
| EDSAM CONSTRUCTI ON, | NC. | TSCHUOR, GALE COWVPANY, INC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 402-05468 1450.000 My | 38. 50000 55825. 00| 37. 03000 53693. 50| 34. 00000 49300. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0021 402-05474 535.000 My | 41. 80000 22363. 00| 40. 30000 21560. 50| 37. 00000 19795. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0022 402- 05475 600.000 My | 40. 70000 24420. 00| 39. 21000 23526. 00| 36. 00000 21600. 00
HVA | NTERVEDI ATE C19. 0 mm MAI NLI NE | | |
0023 402- 05477 245.000 My | 55. 00000 13475. 00| 53. 36000 13073. 20| 49. 00000 12005. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0024 406- 05520 4.800 My | 220. 00000 1056. 00| 217. 81000 1045. 49| 200. 00000 960. 00
ASPHALT FOR TACK COAT | | [
0025 603-02736 10.000 m | 27. 50000 275. 00| 223. 26000 2232. 60| 220. 00000 2200. 00
FENCE, WOOD, REMOVE AND RESET | | [
0026 604- 06069 371.000 n2 | 51. 70000 19180. 70| 33. 85000 12558. 35| 47. 00000 17437. 00
CURB RAMP, CONCRETE | | |
0027 604- 44251 1.350 n8 | 3300. 00000 4455, 00| 753. 30000 1016. 96| 1300. 00000 1755. 00
STEPS, CONCRETE | | |
0028 604-91531 920.000 n2 | 33. 00000 30360. 00| 43. 34000 39872. 80| 27. 00000 24840. 00
S| DEWALK, CONCRETE, 100 nm | | [
0029 605-06120 36.500 m | 71. 50000 2609. 75| 103. 45000 3775. 93| 50. 00000 1825. 00
CURB, CONCRETE | | [
0030 605-06155 1040.000 m | 49. 50000 51480. 00| 30. 67000 31896. 80| 43. 00000 44720. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0031 610- 05527 650.000 My | 71. 50000 46475. 00| 68. 61000 44596. 50| 63. 00000 40950. 00
HVA FOR APPROACHES | | [
0032 611- 05330 328.000 n2 | 47. 30000 15514. 40| 43. 16000 14156. 48| 45. 00000 14760. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0033 611-06497 3.000 EACH 165. 00000 495. 00| 212. 37000 637. 11| 210. 00000 630. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0034 615- 06505 3.000 EACH 495. 00000 1485. 00| 637. 11000 1911. 33| 614. 25000 1842. 75
MONUMENT, B | | |
0035 621- 06567 4.000 kL | 4.51000 18. 04| 1. 09000 4. 36| 1. 05000 4. 20
WATER | [ |
0036 621- 06575 800.000 n2 | 4. 40000 3520. 00| 4.14000 3312. 00| 4. 00000 3200. 00
SODDI NG, NURSERY | | [
0037 703-51030 800.000 kg | 1. 65000 1320. 00| 1. 47000 1176. 00| 3. 24000 2592. 00
REI NFORCI NG STEEL | | |
0038 715- 05048 885.000 m | 11. 00000 9735. 00| 9. 80000 8673. 00| 13. 00000 11505. 00
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0039 715-05149 4.000 m | 110. 00000 440. 00| 90. 09000 360. 36| 185. 00000 740. 00
I

PIPE, TYPE 2, C RCULAR 300 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON
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05/ 02/ 01
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ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1136349 | (6) 35-0918397
| EDSAM CONSTRUCTI ON, | NC. | TSCHUOR, GALE COWVPANY, INC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 715-05151 79.000 m | 104. 50000 8255. 50| 82. 45000 6513. 55| 125. 00000 9875. 00
PIPE, TYPE 2, O RCULAR 375 nm | [ |
0041 715-05154 103.000 m | 121. 00000 12463. 00| 147. 66000 15208. 98| 180. 00000 18540. 00
PIPE, TYPE 2, O RCULAR 600 nm [ [ [
0042 715-05156 48.000 m | 165. 00000 7920. 00| 206. 01000 9888. 48| 275. 00000 13200. 00
PIPE, TYPE 2, O RCULAR 750 nm [ [ |
0043 715-05159 309.000 m | 275. 00000 84975. 00| 388. 84000 120151. 56| 315. 00000 97335. 00
PIPE, TYPE 2, CRCULAR 1050 nm | | [
0044 715- 44240 25.000 n8 | 440. 00000 11000. 00| 640. 92000 16023. 00| 960. 00000 24000. 00
CONCRETE, A, STRUCTURES | | [
0045 715-90052 LUWP|  600000. 00000 600000. 00| 803564. 16000 803564. 16| 900000. 00000 900000. 00
LI FT STATI ON | | [
0046 718-52610 209.000 nB8 | 41. 80000 8736. 20| 41. 11000 8591. 99| 43. 00000 8987. 00
AGGREGATE FOR UNDERDRAI NS | | |
0047 718-99153 2655.000 n2 | 1. 87000 4964. 85| 1. 85000 4911. 75| 1. 50000 3982. 50
GEOTEXTI LES FOR UNDERDRAI N | | [
0048 720- 44000 9.000 EACH 330. 00000 2970. 00| 191. 68000 1725. 12| 340. 00000 3060. 00
CASTI NG ADJUST TO GRADE | [ [
0049 720- 45045 9.000 EACH 1210. 00000 10890. 00| 1132. 36000 10191. 24| 1380. 00000 12420. 00
I NLET, J10 | | [
0050 720- 45055 1.000 EACH| 1540. 00000 1540. 00| 1367. 65000 1367. 65| 1400. 00000 1400. 00
| NLET, MLO | | |
0051 720- 45410 4.000 EACH 1540. 00000 6160. 00| 2067. 57000 8270. 28| 2640. 00000 10560. 00
MANHOLE, C4 | | [
0052 720-94612 3.000 EACH 6050. 00000 18150. 00| 4892. 98000 14678. 94| 5000. 00000 15000. 00
MANHOLE, K4 | | |
0053 720-95422 4.000 EACH 5280. 00000 21120. 00| 3685. 61000 14742. 44| 4400. 00000 17600. 00
MANHOLE, J4 | | |
0054 720-98174 6. 000 EACH 1650. 00000 9900. 00| 1623. 80000 9742. 80| 1760. 00000 10560. 00
I NLET, B15 | | [
0055 801- 03290 14. 000 EACH 110. 00000 1540. 00| 108. 91000 1524. 74| 105. 00000 1470. 00
CONSTRUCTION SIGN, C | | |
0056 801-04308 20. 000 EACH 203. 50000 4070. 00| 201. 48000 4029. 60| 194. 25000 3885. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0057 801- 06606 40. 000 EACH 79. 20000 3168. 00| 78. 41000 3136. 40| 75. 60000 3024. 00
BARRI CADE, |11B | | [
0058 801- 06625 57.000 EACH 93. 50000 5329. 50| 92. 57000 5276. 49| 89. 25000 5087. 25
DETOUR ROUTE MARKER ASSEMBLY | |
0059 801- 06640 50. 000 EACH| 66. 00000 3300. 00| 65. 34000 3267. 00| 63. 00000 3150. 00
CONSTRUCTI ON SIGN, A | | |
0060 801- 06645 20. 000 EACH 33. 00000 660. 00| 32. 67000 653. 40| 31. 50000 630. 00

CONSTRUCTI ON SIGN, B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1136349 | (6) 35-0918397
| EDSAM CONSTRUCTI ON, | NC. | TSCHUOR, GALE COWVPANY, INC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0061 801-06775 LUWP| 32000. 00000 32000. 00| 14724. 23000 14724. 23| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0062 802- 76025 3.770 n2 | 172. 70000 651. 08| 170. 98000 644. 59| 164. 85000 621. 48

SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm THI CKNESS | |

0063 802- 76035 10.920 n2 | 196. 90000 2150. 15| 194. 94000 2128. 74| 187. 95000 2052. 41
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |

0064 802- 76045 3.080 n2 | 220. 00000 677. 60| 217. 81000 670. 85| 210. 00000 646. 80
SI G\, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | |

0065 802- 76055 116.000 m | 27. 50000 3190. 00| 27. 23000 3158. 68| 26. 25000 3045. 00
SI GN POST, A | | |

0066 802- 93494 14.400 m | 23. 10000 332. 64 22. 87000 329. 33 22. 05000 317. 52
POST, ROUND, GALVANI ZED | | |

0067 805- 01815 4.000 EACH 1831. 50000 7326. 00| 1813. 30000 7253. 20| 1748. 25000 6993. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0068 805- 01842 4.000 EACH 742. 50000 2970. 00| 735. 12000 2940. 48| 708. 75000 2835. 00
HANDHOLE, S| GNAL | | |

0069 805- 02087 LUMP| 110. 00000 110. 00| 108. 91000 108. 91| 105. 00000 105. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNVENT | |

0070 805- 02152 8.000 EACH 363. 00000 2904. 00 359. 39000 2875. 12| 346. 50000 2772.00

PEDESTRI AN SI GNAL HEAD W TH |
| NTERNATI ONAL SYMBOLS, 450mm |

I
I
I
|
0071 805- 04872 8.000 EACH 396. 00000 3168. 00| 392. 07000 3136. 56| 378. 00000 3024. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 300nmm RED, | |
300nm GREEN [ | |
0072 805- 06592 281.000 m | 27. 50000 7727.50]| 27. 23000 7651. 63| 26. 25000 7376. 25
CONDUI T, STEEL, GALVANI ZED, 50mm | |
0073 805- 78106 1.000 EACH 7183. 00000 7183. 00| 7111. 63000 7111. 63| 6856. 50000 6856. 50
CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE [ [ |
0074 805- 78415 4.000 EACH 825. 00000 3300. 00| 816. 80000 3267. 20 787. 50000 3150. 00
SPAN, CATENARY, AND TETHER | | |
0075 805- 78420 4.000 EACH 187. 00000 748. 00| 185. 14000 740. 56| 178. 50000 714. 00
DI SCONNECT HANGER | | |
0076 805- 78445 1.000 EACH 374. 00000 374. 00| 370. 28000 370. 28| 357. 00000 357. 00
SI GNAL SERVI CE | | |
0077 805- 78470 284.000 m | 1. 32000 374. 88| 1. 31000 372.04] 1. 26000 357. 84
I

S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1136349 | (6) 35-0918397
| EDSAM CONSTRUCTI ON, | NC. | TSCHUOR, GALE COWVPANY, INC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 805- 78480 130.000 m | 3. 30000 429. 00| 3. 27000 425. 10| 3. 15000 409. 50
SI GNAL CABLE, 3C 14GA. | | |
0079 805- 78485 110.000 m | 3. 63000 399. 30| 3. 59000 394. 90| 3. 47000 381.70
SI GNAL CABLE, 5C 14GA. | | [
0080 805- 78490 74.000 m | 4, 07000 301. 18| 3. 98000 294. 52| 3. 83000 283. 42
SI GNAL CABLE, 7C 14GA. | | |
0081 805- 78510 121.000 m | 2. 42000 292. 82| 2. 40000 290. 40| 2. 31000 279.51
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0082 805- 78785 4.000 EACH 478. 50000 1914. 00| 473. 75000 1895. 00| 456. 75000 1827. 00
Sl GNAL DETECTOR HOUSI NG | | [
0083 805- 78795 188.000 m | 17. 60000 3308. 80| 17. 43000 3276. 84| 16. 80000 3158. 40
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0084 805- 78925 1.000 EACH 935. 00000 935. 00| 925. 71000 925. 71| 892. 50000 892. 50
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0085 805-81032 4.000 EACH 2475. 00000 9900. 00| 2450. 41000 9801. 64| 2362. 50000 9450. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | [
0086 805- 86805 1.000 EACH| 2085. 60000 2085. 60| 2064. 88000 2064. 88| 1990. 80000 1990. 80
SERVI CE PO NT, | | | |
0087 805-86810 1.000 EACH| 3520. 00000 3520. 00| 3485. 03000 3485. 03| 3360. 00000 3360. 00
SERVI CE POI NT, 11 | | |
0088 805- 86889 218.000 m | 0. 99000 215. 82| 0. 98000 213. 64| 0. 95000 207. 10
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0089 805-86920 68. 000 EACH 9. 46000 643. 28| 9. 37000 637. 16| 9. 03000 614. 04
MULTI PLE COVPRESSI ON FI TTING, NOT | | [
WATERPROOFED [ [ |
0090 805-86930 62. 000 EACH 5. 72000 354. 64| 5. 61000 347. 82| 5. 41000 335. 42
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0091 805-92504 2.000 EACH 183. 70000 367. 40| 181. 87000 363. 74| 175. 35000 350. 70
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0092 805- 95568 480.000 m | 20. 90000 10032. 00| 20. 69000 9931. 20| 19. 95000 9576. 00
CONDUI T, PVC, 100 nm | | |
0093 805-96121 8.000 EACH 97. 90000 783. 20| 96. 93000 775. 44| 93. 45000 747. 60
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0094 805-98335 656.000 m | 26. 40000 17318. 40| 26. 14000 17147. 84| 25. 20000 16531. 20

WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | [ |

0095 805- 98336 200.000 m | 11. 00000 2200. 00| 10. 89000 2178. 00| 10. 50000 2100. 00
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | | |

0096 807- 03950 28.000 EACH 498. 30000 13952. 40| 493. 35000 13813. 80| 475. 65000 13318. 20
LUM NAI RE, ORNAVENTAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1136349 | (6) 35-0918397
| EDSAM CONSTRUCTI ON, | NC. | TSCHUOR, GALE COWVPANY, INC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0097 807-03951 28.000 EACH 1001. 00000 28028. 00| 991. 05000 27749. 40| 955. 50000 26754. 00
LI GHT POLE, ORNAMENTAL | | |
0098 807-04443 480.000 m | 18. 70000 8976. 00| 18. 51000 8884. 80| 17. 85000 8568. 00
CONDUI T | | |
0099 807-86910 28.000 EACH 29. 70000 831. 60| 29. 40000 823. 20| 28. 35000 793. 80
CONNECTOR KI T, UNFUSED | | [
0100 807-86915 28.000 EACH 30. 80000 862. 40| 30. 49000 853. 72| 29. 40000 823. 20
CONNECTOR KI T, FUSED | | [
0101 807-93650 28.000 SET | 401. 50000 11242. 00| 397. 51000 11130. 28| 383. 25000 10731. 00

FOUNDATI ON, ANCHOR BCOLTS AND | | |
REI NFORCI NG STEEL FOR ROADWAY LI GHT | | |

0102 808- 75245 950.000 m | 1. 10000 1045. 00| 1. 07000 1016. 50| 1. 03000 978. 50
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nmm | | |
0103 808- 75297 90.000 m | 11. 00000 990. 00| 10. 89000 980. 10| 10. 50000 945. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0104 808- 75300 188.000 m | 1. 65000 310. 20| 1. 60000 300. 80| 1. 54000 289. 52
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSVALK LI NE, 150mm | | |
SECTI ON TOTALS | $ 1,691, 952. 33| $ 1,848,872.79| $ 1,989, 700. 00
------------------------------------------ o m m e e e e o m e et e e e e e et e e e e e e e e e e e e e e memeeeeoeo--

CONTRACT TOTALS | $ 1,691, 952. 33| $ 1,848,872.79| $ 1,989, 700. 00
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ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ROAD REHABI LI TATI ON

I
0001 105-01925 10.000 MOS | 1500. 00000 15000. 00|

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON |
60. 00000 3000. 00|
I
I

|
FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  24000. 00000 24000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  100000. 00000 100000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  60000. 00000 60000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02245 3.000 EACH 210. 00000 630. 00| |
TREE, 150 mm REMOVE | [ |
0006 202- 02250 6.000 EACH 340. 00000 2040. 00| |
TREE, 250 mm REMOVE | | |
0007 202- 02255 2.000 EACH 440. 00000 880. 00| [
TREE, 460 mm REMOVE | | |
0008 202- 02265 3.000 EACH 1100. 00000 3300. 00| [
TREE, 1220 mm REMOVE | | |
0009 202- 52710 340.000 n2 | 2.00000 680. 00| |
S| DEWALK, CONCRETE, REMOVE | | |
0010 202- 60820 1000.000 n2 | 1. 75000 1750. 00| [
SURFACE M LLING ASPHALT | | |
0011 202- 78515 LUMP| 5500. 00000 5500. 00| |
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0012 202-91922 1.000 EACH 80. 00000 80. 00| |
STUMP, REMOVE | | |
0013 203- 02000 1905.000 n8 | 25. 00000 47625. 00| |
EXCAVATI ON,  COVMMON | | |
0014 205- 02237 16.000 EACH 40. 00000 640. 00| |
| |
0015 211- 02050 50.000 n8 | |
B BORROW | |
0016 211- 02060 3077.000 n8 | 35. 00000 107695. 00 |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0017 213- 52830 460.000 nB8 | 200. 00000 92000. 00| |
FLOMBLE MORTAR | | |
0018 303- 52308 200.000 My | 30. 00000 6000. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0019 401- 06264 LUVP| 2500. 00000 2500. 00| |
I

PROFI LOGRAPH, HVA I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 217 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 402- 05468 1450.000 My | 36. 00000 52200. 00| |
HVA BASE 25.0 mm MAI NLI NE | | [
0021 402-05474 535.000 My | 40. 00000 21400. 00| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0022 402- 05475 600.000 My | 40. 00000 24000. 00| |
HVA | NTERVEDI ATE C19. 0 mm MAI NLI NE | | |
0023 402- 05477 245.000 My | 50. 00000 12250. 00| |
HMVA SURFACE 9.5 nm MAI NLI NE | | [
0024 406- 05520 4.800 My | 210. 00000 1008. 00| |
ASPHALT FOR TACK COAT | | [
0025 603-02736 10.000 m | 210. 00000 2100. 00| |
FENCE, WOOD, REMOVE AND RESET | | [
0026 604- 06069 371.000 n2 | 40. 00000 14840. 00| |
CURB RAMP, CONCRETE | [ |
0027 604- 44251 1.350 nB | 1600. 00000 2160. 00| |
STEPS, CONCRETE | [ |
0028 604-91531 920.000 n2 | 30. 00000 27600. 00| |
S| DEWALK, CONCRETE, 100 nm | | [
0029 605-06120 36.500 m | 60. 00000 2190. 00| |
CURB, CONCRETE | | [
0030 605-06155 1040.000 m 36. 00000 37440. 00| |
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0031 610- 05527 650.000 My | 70. 00000 45500. 00| |
HVA FOR APPROACHES [ [
0032 611- 05330 328.000 n2 | 40. 00000 13120. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0033 611- 06497 3.000 EACH 200. 00000 600. 00| |
MAI LBOX ASSEMBLY, SINGLE | | [
0034 615- 06505 3.000 EACH 610. 00000 1830. 00| |
MONUMENT, B | | |
0035 621- 06567 4.000 kL | 1. 00000 4. 00| |
WATER | [ |
0036 621- 06575 800.000 n2 | 4. 00000 3200. 00| |
SODDI NG, NURSERY | [ |
0037 703-51030 800.000 kg | 2. 00000 1600. 00| |
REI NFORCI NG STEEL | [ |
0038 715-05048 885.000 m | 9. 00000 7965. 00| |
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0039 715-05149 4.000 m | 240. 00000 960. 00| |
I I

PIPE, TYPE 2, C RCULAR 300 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 217 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1212938 |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 715-05151 79.000 m | 180. 00000 14220. 00| |
PIPE, TYPE 2, CIROULAR 375 nm [ | [
0041 715- 05154 103.000 m | 280. 00000 28840. 00| |
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |
0042 715- 05156 48.000 m | 370. 00000 17760. 00| |
PIPE, TYPE 2, CIROULAR 750 nm [ [ [
0043 715- 05159 309.000 m | 690. 00000 213210. 00| |
PI PE, TYPE 2, CIRCULAR 1050 nm | |
0044 715- 44240 25.000 n8 | 1200. 00000 30000. 00| |
CONCRETE, A, STRUCTURES [ | |
0045 715- 90052 LUWP|  710000. 00000 710000. 00| |
LI FT STATION | | |
0046 718-52610 209.000 n8 | 40. 00000 8360. 00| [
AGGREGATE FOR UNDERDRAI NS | [ |
0047 718-99153 2655.000 N2 | 1. 80000 4779. 00| |
GEOTEXTI LES FOR UNDERDRAI N | |
0048 720- 44000 9.000 EACH 500. 00000 4500. 00| [
CASTING ADJUST TO GRADE | [
0049 720- 45045 9.000 EACH 1400. 00000 12600. 00| [
I NLET, J10 | | |
0050 720- 45055 1.000 EACH 1600. 00000 1600. 00| |
I NLET, MLO | | |
0051 720- 45410 4.000 EACH 2800. 00000 11200. 00| |
MANHOLE, C4 | | |
0052 720- 94612 3.000 EACH 7300. 00000 21900. 00| |
MANHOLE, K4 | | |
0053 720- 95422 4.000 EACH 5500. 00000 22000. 00| |
MANHOLE, J4 | |
0054 720- 98174 6.000 EACH| 2000. 00000 12000. 00| |
I NLET, B15 | | |
0055 801- 03290 14.000 EACH 100. 00000 1400. 00| |
CONSTRUCTI ON SIGN, C | | |
0056 801- 04308 20.000 EACH 190. 00000 3800. 00| [
ROAD CLOSURE S| GN ASSEMBLY | | |
0057 801- 06606 40.000 EACH 70. 00000 2800. 00| |
BARRI CADE, |11B | |
0058 801- 06625 57.000 EACH 90. 00000 5130. 00| |
DETOUR ROUTE MARKER ASSEMBLY | |
0059 801- 06640 50.000 EACH 60. 00000 3000. 00| |
CONSTRUCTI ON SI GN, A | | |
0060 801- 06645 20.000 EACH 30. 00000 600. 00| |
|

CONSTRUCTI ON SI GN, B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 217 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0061 801- 06775 LUMP| 9700. 00000 9700. 00|

MAI NTAI NI NG TRAFFI C | |
0062 802- 76025 3.770 n2 | 150. 00000 565. 50|

SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2.03 mm TH CKNESS | |
0063 802- 76035 10.920 n2 | 170. 00000 1856. 40|
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 nm THI CKNESS | |
0064 802- 76045 3.080 n2 | 180. 00000 554. 40|
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 mm TH CKNESS | [

0065 802- 76055 116.000 m | 10. 00000 1160. 00|
SI GN POST, A | |

0066 802- 93494 14.400 m | 30. 00000 432. 00|
POST, ROUND, GALVANI ZED | |

0067 805- 01815 4.000 EACH 1500. 00000 6000. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |

0068 805- 01842 4.000 EACH 820. 00000 3280. 00|
HANDHOLE, S| GNAL | |

0069 805- 02087 LUMP| 300. 00000 300. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL |
EQUI PNVENT |

0070 805- 02152 8.000 EACH 320. 00000 2560. 00

PEDESTRI AN SI GNAL HEAD W TH |
| NTERNATI ONAL SYMBOLS, 450mm |

0071 805-04872 8.000 EACH 320. 00000 2560. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 300nm RED, |
300mMm GREEN
CONDUI T, STEEL, GALVAN ZED, 50mm

0073 805-78106 1.000 EACH 6500. 00000 6500. 00

CONTROLLER AND CABI NET, MASTER, MENU |
DRI VEN, 8 PHASE

I
I
I
|
I
| |
0072 805-06592 281.000 m | 40. 00000 11240. 00|
| I
I
| I
0074 805-78415 4.000 EACH 1000. 00000 4000. 00|

I

I

I

SPAN, CATENARY, AND TETHER |

0075 805- 78420 4.000 EACH 190. 00000 760. 00
DI SCONNECT HANGER |

0076 805- 78445 1.000 EACH 430. 00000 430. 00|
SI GNAL SERVI CE | |

0077 805- 78470 284.000 m | 1. 00000 284. 00|

S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 217 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1212938 | |

| ATLAS EXCAVATI NG, | NC. | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C [ [
0095 805- 98336 200.000 m | 10. 00000 2000. 00|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | [
0096 807- 03950 28.000 EACH 470. 00000 13160. 00|
LUM NAI RE, ORNAVENTAL | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0078 805- 78480 130.000 m | 2.00000 260. 00| |
SI GNAL CABLE, 3C 14GA. | | |
0079 805- 78485 110.000 m | 3. 00000 330. 00| |
SI GNAL CABLE, 5C 14GA. | | |
0080 805- 78490 74.000 m | 4. 00000 296. 00| |
SI GNAL CABLE, 7C 14GA. | | |
0081 805- 78510 121.000 m | 2.00000 242. 00| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0082 805- 78785 4.000 EACH 430. 00000 1720. 00| |
SI GNAL DETECTCR HOUSI NG | | |
0083 805- 78795 188.000 m | 20. 00000 3760. 00| |
SAW CUT FOR ROADVWAY LOCP AND SEALER | | |
0084 805- 78925 1.000 EACH 720. 00000 720. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0085 805- 81032 4.000 EACH 2500. 00000 10000. 00| |
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0086 805- 86805 1.000 EACH 1300. 00000 1300. 00| |
SERVI CE PO NT, | | | |
0087 805- 86810 1.000 EACH 1900. 00000 1900. 00| |
SERVI CE POINT, |1 | | |
0088 805- 86889 218.000 m | 1. 00000 218. 00| |
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | [ |
0089 805- 86920 68.000 EACH 8. 00000 544. 00| |
MULTI PLE COMPRESSI ON FI TTING NOT | | |
WATERPROOFED | | |
0090 805- 86930 62.000 EACH 10. 00000 620. 00| |
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0091 805- 92504 2.000 EACH 220. 00000 440. 00| |
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0092 805- 95568 480.000 m | 20. 00000 9600. 00| |
CONDUI T, PVC, 100 mm | [ |
0093 805- 96121 8.000 EACH 90. 00000 720. 00| |
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0094 805- 98335 656.000 m | 10. 00000 6560. 00| |
I
I
|
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 217 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 553, 084. 45 ROUTE :
CALL ORDER o217 CONTRACT ID: R -25390-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0097 807-03951 28.000 EACH 990. 00000 27720. 00| |
LI GHT POLE, ORNAMENTAL | | |
0098 807- 04443 480.000 m | 20. 00000 9600. 00| |
CONDUI T | | |
0099 807-86910 28.000 EACH 20. 00000 560. 00| |
CONNECTOR KI T, UNFUSED | | [
0100 807-86915 28.000 EACH 20. 00000 560. 00| |
CONNECTOR KI T, FUSED | | [
0101 807- 93650 28.000 SET | 400. 00000 11200. 00| |
FOUNDATI ON,  ANCHOR BOLTS AND | | [
REI NFORCI NG STEEL FOR RQADWAY LI GHT | | |
0102 808- 75245 950.000 m | 1. 00000 950. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0103 808- 75297 90.000 m | 10. 00000 900. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0104 808- 75300 188.000 m | 2. 00000 376. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150mm | | [
SECTI ON TOTALS | $ 2,033, 424. 30| |
__________________________________________ o

CONTRACT TOTALS [ $ 2,033, 424. 30]|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 219 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 528, 300. 00 ROUTE :
CALL ORDER . 219 CONTRACT ID : R -25391-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/17/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 674C208
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0997978 PHEND & BROMWN, | NC. $ 403, 194.00 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON $ 499, 659.00 123. 9252%
3 35-1185040 NI BLOCK EXCAVATING | NC. $  499,873.00 123. 9782%
4 35-1139301 E & B PAVING |NC $  509,521.50 126.3713%
5  35-0918397 R ETH RI LEY CONSTRUCTI ON $  627,108.50 155. 5351%
| (1) 35-0997978 | (2) 35-1065659 | (3) 35-1185040
| PHEND & BROWN, | NC. | BROCKS CONSTRUCTI ON | N'BLOCK EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROAD REPLACEMENT
[ I |
0001 105- 06845 LUMP| 6000. 00000 6000.00]  13500. 00000 13500. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENGI NEERI NG | |
0002 110- 01001 LUMP|  20198. 00000 20198.00|  25000. 00000 25000. 00|  25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303- 52308 4570.000 TON | 7. 10000 32447. 00| 8. 15000 37245. 50| 14. 00000 63980. 00
COVPACTED AGGREGATE, O, 53 | | |
0004 402- 05474 4130.000 TON | 33. 50000 138355. 00| 47. 00000 194110. 00| 40. 00000 165200. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0006 406- 05521 4080. 000 SYS | 0. 10000 408. 00| 0. 40000 1632. 00| 0. 10000 408. 00
ASPHALT FOR TACK COAT | | |
0008 621- 06570 2630.000 CYS | 25. 00000 65750. 00| 10. 00000 26300. 00| 26. 00000 68380. 00
TOP SO L | | |
0009 715- 05119 70.000 LFT | 43. 00000 3010. 00| 56. 00000 3920. 00| 50. 00000 3500. 00
PIPE, TYPE 1, CIRCULAR 15 IN. | |
0010 715- 46005 2.000 EACH 248. 00000 496. 00| 275. 00000 550. 00| 200. 00000 400. 00
Pl PE END SECTION, 15 IN. | | |
0011 801- 06775 LUMP| 5000. 00000 5000.00]  13574. 00000 13574. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C | | |
0012 802-91122 1.000 EACH 160. 00000 160. 00| 120. 00000 120. 00| 500. 00000 500. 00
SIGN, GROUND MOUNTED, RESET | | |
0014 402- 05477 3430.000 TON | 35. 00000 120050. 00| 50. 00000 171500. 00| 45. 00000 154350. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0015 802- 99060 2.000 EACH 200. 00000 400. 00| 150. 00000 300. 00| 500. 00000 1000. 00
SI GN AND SUPPORT, WOOD POST, REMOVE AND | |
RESET | [ |
0016 105- 04655 3.000 MS | 100. 00000 300. 00| 200. 00000 600. 00| 200. 00000 600. 00

FI ELD OFFI CE COVMUNI CATI ONS EQUI PMENT | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL ORDER @ 219
LETTI NG DATE : 04/24/01 10:00 AM

528, 300. 00
CONTRACT I D :
DI STRI CT :

SET- AS| DE :

R -25391-A
FT. WAYNE DI STRI CT

ROUTE
COUNTI ES :

DATE : 05/02/01
PAGE : 219 -2

KGSCl USKO

| (1) 35-0997978
| PHEND & BROW,
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ I
0017 801- 92448 110.000 DAY | 6. 50000
CONSTRUCTI ON SI GNS, MOBI LE
0018 621- 06560 9350.000 SYS | 1. 00000
MULCHED SEEDI NG U |
0019 621- 01004 1.000 EACH 555. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |
SECTI ON TOTALS | $

CONTRACT TOTALS | $

I NC.

| (2) 35-1065659

| (3) 35-1185040

| BROOKS CONSTRUCTI ON

AM(LMW" UNIT PRI CE ANMOUNT
""" 715 00 6000000 660000/
9350.00{ 0. 45000 4207.50
555.00; 500. 00000 500. 00

I I

403,194.00“ $ 499,659.00“
Taos1sa 00 T $ 499, 659.00]

| Nl BLOCK EXCAVATI NG, | NC.

UNI'T PRI CE AMOUNT
U ss.o0000 6380.00
0. 50000 4675. 00
1000. 00000 1000. 00

$ 499, 873. 00

$ 499, 873. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 219 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 528, 300. 00 ROUTE :
CALL ORDER . 219 CONTRACT ID : R -25391-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  RCAD REPLACEMENT

[ I
0001 105-06845 LUWP| 3000. 00000 3000. 00| 20080. 00000 20080. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP|  25000. 00000 25000. 00|  28500. 00000 28500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303-52308 4570.000 TON | 18. 00000 82260. 00| 25. 80000 117906. 00|
COVPACTED AGGREGATE, O, 53 | | |
0004 402- 05474 4130.000 TON | 36. 00000 148680. 00| 41. 10000 169743. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0006 406- 05521 4080.000 SYS | 0. 05000 204. 00| 1. 50000 6120. 00|
ASPHALT FOR TACK COAT | | |
0008 621- 06570 2630.000 CYS | 37. 00000 97310. 00| 32. 30000 84949. 00|
TOP SO L | | |
0009 715- 05119 70.000 LFT | 65. 00000 4550. 00| 77. 00000 5390. 00|
PIPE, TYPE 1, CIRCULAR 15 IN. | | |
0010 715- 46005 2.000 EACH 70. 00000 140. 00| 310. 00000 620. 00|
Pl PE END SECTION, 15 IN, | | |
0011 801- 06775 LUMP| 4700. 00000 4700. 00| 6480. 00000 6480. 00|
MAI NTAI NI NG TRAFFI C | | |
0012 802-91122 1.000 EACH 100. 00000 100. 00| 666. 00000 666. 00|
SI GN, GROUND MOUNTED, RESET | | |
0014 402- 05477 3430.000 TON | 39. 00000 133770. 00| 47.70000 163611. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0015 802- 99060 2.000 EACH 200. 00000 400. 00| 596. 00000 1192. 00|
SI GN AND SUPPORT, WOCD PCST, REMOVE AND | | |
RESET | [ |
0016 105- 04655 3.000 M | 100. 00000 300. 00| 288. 00000 864. 00|
FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT | | [
0017 801- 92448 110.000 DAY | 40. 00000 4400. 00| 148. 00000 16280. 00|
CONSTRUCTI ON' SI GNS,  MOBI LE | | |
0018 621- 06560 9350.000 SYS | 0. 45000 4207. 50| 0. 45000 4207. 50|
MULCHED SEEDI NG, U | | |
0019 621- 01004 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
SECTI ON TOTALS [ $ 509, 521. 50 $  627,108. 50|
------------------------------------------ B

CONTRACT TOTALS | $ 509, 521. 50| $ 627, 108. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 229 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 17, 836. 01 ROUTE : SR 62
CALL ORDER . 229 CONTRACT ID : R -25579-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 09/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 01230AA
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1763075 NAAS BROTHERS TRUCKI NG $ 9, 920. 95 100. 0000%
2 35-1438628 STRADTNER, RAY EXCAVATI NG $ 10, 616. 55 107. 0114%
3 35-1284120 KOBERSTEI N TRUCKI NG $ 15, 026. 50 151. 4623%
| (1) 35-1763075 | (2) 35-1438628 | (3) 35-1284120
| NAAS BROTHERS TRUCKI NG | STRADTNER, RAY EXCAVATING | KOBERSTEI N TRUCKI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e et e e e e e e e e e e e meeoeooooo-
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
I I I
0001 202- 03000 LUMP| 8300. 00000 8300. 00| 7800. 00000 7800.00]  11808. 00000 11808. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 65 I I I
0002 202- 03135 2.200 2 | 250. 00000 550. 00| 110. 00000 242. 00| 300. 00000 660. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | |
REMOVE | [ |
0003 621- 01004 1.000 EACH 800. 00000 800. 00| 1500. 00000 1500. 00| 250. 00000 250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 0.450 My | 100. 00000 45. 00| 200. 00000 90. 00| 600. 00000 270. 00
FERTI LI ZER | | |
0005 621- 06553 95.000 kg | 0. 01000 0. 95| 0. 89000 84. 55| 8. 55000 812. 25
SEED M XTURE, R | | |
0006 621- 06565 2.250 My | 100. 00000 225. 00| 400. 00000 900. 00| 545. 00000 1226. 25
MULCH NG MATERI AL | |
SECTI ON TOTALS | $ 9, 920. 95| $ 10, 616. 55| $ 15, 026. 50
------------------------------------------ o m o m e e o e e et e e e e e e m e e e e e o e e e e e e o e e e e e meeaoao-o

CONTRACT TOTALS | $ 9, 920. 95| $ 10, 616. 55| $ 15, 026. 50




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 239 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 36, 982. 05 ROUTE : US 35
CALL ORDER : 239 CONTRACT ID : R -25584-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 08/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 147600M
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-1067077 Rl TSCHARD BROTHERS $ 33, 047. 07 100. 0000%
2  35-1817574 YARDBERRY LANDSCAPE $ 37, 160. 50 112. 4471%
3 35-2015889 PAVEY EXCAVATI NG COVPANY, | NC $ 37,420. 71 113. 2345%
4 35-1058916 WOCDRUFE & SONS, | NC. $ 43,687. 41 132. 1975%
| (1) 35-1067077 | (2) 35-1817574 | (3) 35-2015889
| Rl TSCHARD BROTHERS | YARDBERRY LANDSCAPE | PAVEY EXCAVATI NG COVPANY, | N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  DEMOLI TION, REMOVE BUI LDI NGS AND FOUNDATI ONS
I | I
0001 202- 03000 LUMP|  18000. 00000 18000. 00|  24000. 00000 24000.00|  15433. 00000 15433. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 89 I I I
0002 202- 03135 83.600 n2 | 66. 88000 5591. 17| 20. 00000 1672. 00| 101. 28000 8467.01
REGULATED ASBESTOS CONTAI Nl NG MATERI ALS, | | |
REMOVE | [ |
0003 621- 01004 1.000 EACH| 1050. 00000 1050. 00| 700. 00000 700. 00| 715. 00000 715. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 0.907 My | 840. 00000 761. 88| 500. 00000 453. 50| 971. 00000 880. 70
FERTI LI ZER | | |
0005 621- 06554 190.000 kg | 7. 35000 1396. 50| 4. 00000 760. 00| 11. 35000 2156. 50
SEED M XTURE, U | | |
0006 621- 06565 4.500 My | 326. 67000 1470. 02| 350. 00000 1575. 00| 763. 00000 3433.50
MULCHI NG MATERI AL | | [
0007 202- 02250 2.000 EACH 105. 00000 210. 00| 500. 00000 1000. 00| 250. 00000 500. 00
TREE, 250 nm REMOVE | | |
0008 202- 02255 8.000 EACH 367. 50000 2940. 00| 600. 00000 4800. 00| 480. 00000 3840. 00
TREE, 460 nm REMOVE | |
0009 202- 02260 1.000 EACH 630. 00000 630. 00| 1000. 00000 1000. 00| 750. 00000 750. 00
TREE, 760 nm REMOVE |
0010 202- 02265 1.000 EACH 997. 50000 997. 50| 1200. 00000 1200. 00| 1245. 00000 1245. 00
TREE, 1220 mm REMOVE | | |
SECTI ON TOTALS | $ 33, 047. 07| $ 37, 160. 50| $ 37,420.71
------------------------------------------ o
CONTRACT TOTALS | $ 33, 047. 07| $ 37, 160. 50| $ 37,420. 71




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 239 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 36, 982. 05 ROUTE : US 35
CALL ORDER . 239 CONTRACT ID : R -25584-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1058916 | |
| WOODRUFF & SONS, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
[ I |
0001 202- 03000 LUWP| 21450. 00000 21450. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 89 | I |
0002 202-03135 83.600 n2 | 110. 50000 9237. 80| |
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
0003 621-01004 1.000 EACH 748. 00000 748. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 0.907 My | 1015. 00000 920. 61| |
FERTI LI ZER | | |
0005 621- 06554 190. 000 kg | 12. 00000 2280. 00| |
SEED M XTURE, U | | |
0006 621- 06565 4.500 My | 798. 00000 3591. 00| |
MULCHI NG MATERI AL | | [
0007 202-02250 2.000 EACH 120. 00000 240. 00| |
TREE, 250 mm REMOVE | | |
0008 202- 02255 8.000 EACH 420. 00000 3360. 00| |
TREE, 460 mm REMOVE | | |
0009 202- 02260 1.000 EACH 720. 00000 720. 00| |
TREE, 760 mm REMOVE | | |
0010 202-02265 1. 000 EACH| 1140. 00000 1140. 00| |
TREE, 1220 mm REMOVE | | |
SECTI ON TOTALS | $ 43, 687. 41| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 249 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 11, 339. 21 ROUTE : SR 48
CALL ORDER : 249 CONTRACT ID : R -25674-A COUNTI ES : MONRCE
LETTI NG DATE : 04/24/01 10:00 AM DI STRICT : SEYMOUR DI STRI CT
CONTRACT TIME : 10/01/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 445300K
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1418333 ROGERS GROUP, | NC. $ 9, 700. 00 100. 0000%
2 35-1801998 CLR INC. $ 10, 844. 75 111. 8015%
3 35-1874009 HAUER EXCAVATI NG $ 11, 141. 85 114. 8644%
4 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 16, 447. 50 169. 5618%
5  35-1045880 WEI TZEL CONSTRUCTI ON CO $ 67, 849. 75 699. 4819%
| (1) 35-1418333 | (2) 35-1801998 | (3) 35-1874009
| ROGERS GROUP, | NC. | LR I NC. | HAUER EXCAVATI NG
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e T
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
| | |
0001 202- 03000 LUVP| 6284. 20000 6284. 20| 7760. 00000 7760. 00| 9995. 00000 9995. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 31 [ | [
0002 621-01004 1.000 EACH 2500. 00000 2500. 00| 375. 00000 375. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0003 621- 06545 0.450 My | 264. 00000 118. 80| 930. 00000 418. 50| 285. 00000 128. 25
FERTI LI ZER | | |
0004 621- 06553 95.000 kg | 3. 25000 308. 75| 10. 50000 997. 50| 2.83000 268. 85
SEED M XTURE, R | | |
0005 621- 06565 2.250 My | 217. 00000 488. 25| 575. 00000 1293. 75| 111. 00000 249. 75
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 9, 700. 00| $ 10, 844. 75| $ 11, 141. 85
------------------------------------------ e T R o
CONTRACT TOTALS | $ 9, 700. 00| $ 10, 844. 75| $ 11, 141. 85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 249 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11, 339. 21 ROUTE : SR 48
CALL ORDER . 249 CONTRACT ID : R -25674-A COUNTI ES : MONRCE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2070195 | (5) 35-1045880

I
| ALPHA EXCAVATI NG & LANDSCAPI | WEI TZEL CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS

I I |
0001 202- 03000 LUWP|  12750. 00000 12750.00|  16000. 00000 16000. 00|

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 31 | | |
0002 621- 01004 1.000 EACH 800. 00000 800. 00| 850. 00000 850. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0003 621- 06545 0.450 My | 800. 00000 360. 00| 5. 00000 2. 25|
FERTI LI ZER | | |
0004 621- 06553 95.000 kg | 12. 50000 1187. 50| 520. 00000 49400. 00|
SEED M XTURE, R | | |
0005 621- 06565 2.250 My | 600. 00000 1350. 00| 710. 00000 1597. 50|
MULCH NG MATERI AL | | |
SECTI ON TOTALS [ $ 16, 447. 50| $ 67, 849. 75|
------------------------------------------ Ao m m e e e e e et e e e e e e e e e e e e e e e e e e e e memeeoeoao-o

CONTRACT TOTALS | $ 16, 447. 50| $ 67, 849. 75|







